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Letter of invitation to tender
	Bulgaria, Sofia
	To all interested companies

	Date…………..
	


Subject:
Works procurement notice for - Project BG-GR 2003/000-630-01 “Modernization the safety and telecommunication installations of the railway track Blagoevgrad – Kulata” 
Publication reference: PhareCBC/BG/W-630-01
Dear Madam / Sir,

Further to your enquiry regarding the publication of the above-mentioned invitation to tender, please find enclosed the following documents, which constitute the tender dossier:
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For full information about procurement procedures please consult the Practical guide to contract procedures financed by the general budget of the European Communities in the context of external actions, which can be downloaded from the following web page:

http://europa.eu.int/comm/europeaid/tender/index_en.htm

Any request for clarification must be received by the Contracting Authority in writing at least 21 days before the deadline for submission of tenders. The Contracting Authority will reply to tenderers' questions at least 11 days before the deadline for submission of tenders. If the Contracting Authority, either on its own initiative or in response to a request from a tenderer, provides additional information on the tender dossier, it will send such information in writing to all tenderers at the same time.

Costs incurred by the tenderer in preparing and submitting the tender proposals will not be reimbursed.

We look forward to receiving your tender and the accompanying tender guarantee at the address specified in the Instructions to Tenderers before 11:00 a.m. local time on 28th July 2005. If you decide not to submit a tender, we would be grateful if you could inform us in writing, stating the reasons for your decision.

Yours sincerely,

Belin Mollov
Deputy Minister of RDPW

PAO
	VOLUME 1

SECTION 1: INSTRUCTIONS TO TENDERERS


SECTION I 
INSTRUCTIONS TO TENDERERS
Project title: Repair and works activities within the Project BG-GR 2003/005-630-01 “Modernization the safety and telecommunication installations of the railway track Blagoevgrad – Kulata”; Location – Southern Bulgaria

Publication reference: PhareCBC/BG/W-630-01
In submitting a tender, the tenderer accepts in full and without restriction the special and general conditions governing this contract as the sole basis of this tendering procedure, whatever his own conditions of sale may be, which he hereby waives.  Tenderers are expected to examine carefully and comply with all instructions, forms, contract provisions and specifications contained in this tender dossier. Failure to submit a tender containing all the required information and documentation within the deadline specified will lead to the rejection of the tender. No account can be taken of any reservation in the tender as regards the tender dossier; any reservation will result in the immediate rejection of the tender without further evaluation.
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GENERAL PART

1 GENERAL INSTRUCTIONS

1.1. Tenderers must tender for the whole of the works required by the dossier. Tenders will not be accepted for incomplete lots.


1.2

In accordance with the Commission's rules on international invitations to tender, preference will not be given to local tenderers. 


1.3
The tenderer will bear all costs associated with the preparation and submission of the tender. The Contracting Authority will in no case be responsible or liable for such costs, whatever the conduct or outcome of the procedure. 

2 FINANCING


2.1

The Project is financed by the European Union and co-financed from the Bulgarian Budget in accordance with Financing Memorandum 2003 Phare Cross-border Cooperation Programme between Bulgaria and Greece..


2.2
The final beneficiary of the financing is Bulgarian National Railway Infrastructure Company (NRIC), who will act as “Employer” and will become “Owner” of the assets. Phare Cross-Border Co-operation Implementing Agency (Phare CBC IA) within the Ministry of Regional Development and Public Works (MRDPW) is acting as the “Contracting Authority” in this Tender
3 PARTICIPATION

3.1

Participation is open on equal terms to all natural and legal persons participating either individually or in a grouping (Consortium) of Tenderers of the Member States of the European Union and Bulgaria, Romania, Turkey, Albania, former Yugoslav Republic of Macedonia, Bosnia-Herzegovina, Croatia and Serbia-Montenegro. All goods provided for this contract must originate in these countries (see also clause 21 below). All goods/materials supplied under this contract must originate in these countries.


3.2

These terms refer to all nationals of the said states and to all legal entities, companies or partnerships constituted under, and governed by, the civil, commercial or public law of such states and having their statutory office, central administration or principal place of business there. A legal entity, company or partnership having only its statutory office there must be engaged in an activity which has an effective and continuous link with the economy of the state concerned. Tenderers must provide evidence of their status. 


3.3

Tenderers must certify that they meet these conditions and prove their eligibility by a document dated less than 180 days earlier than the deadline for the submission of tenders, drawn up in accordance with their national law or practice or by copies of the original documents defining the constitution and/or legal status and establishing the place of registration and/or statutory seat and, if it is different, the place of central administration. The Contracting Authority may accept other satisfactory evidence that these conditions are met.

3.4 Natural persons, companies or undertakings falling in any of the situations set out in section 2.3.3 of the Practical Guide to contract procedures financed by the general budget of the European Communities in the context of external actions  (see http://europa.eu.int/comm/europeaid/tender/gestion/pg/npg_en.doc) are excluded from participation in and the award of contracts. Tenderers or candidates who have been guilty of making false declarations in that respect will also incur financial penalties representing 10% of the total value of the contract being awarded. That rate may be increased to 20% in the event of a repeat offence within five years of the first infringement.


3.5
The eligibility requirements detailed in Subclauses 3.1 to 3.4 inclusive also apply to all partners in a joint venture/consortium, all subcontractors and all suppliers to tenderers. In addition to their own documents and certificates, tenderers must supply the documents and certificates called for in Subclauses 3.1 to 3.4  in respect of:

- every partner in a joint venture/consortium,

- every subcontractor providing more than 10% of the works,

- every supplier providing more than 10% of the works. 

Subcontractors and suppliers must also satisfy the eligibility requirements specified in Subclauses 3.1 and 3.2. 

Tenderers must provide a statement to the effect that they are not in any of the exclusion situations listed in section 2.3.3 of the Practical Guide to contractual procedures financed from the general budget in the context of external actions, as set out in Clause 9, Section 3 (Tenderer’s Declaration) of the “Tender Form for a Works Contract” attached herewith. This statement must cover all partners in a joint venture/consortium, all subcontractors and all suppliers to tenderers.


3.6
All materials, equipment and services to be supplied under the contract must originate in an eligible country, as defined in Subclause 3.1 above. Tenderers must provide an undertaking signed by their representative certifying their compliance with this requirement. For these purposes, "origin" means the place where the materials and/or equipment are mined, grown, produced or manufactured and/or from which services are provided.


3.7
The upper limit authorised for subcontracting is 30% of the value of the tender.

4 INFORMATION/DOCUMENTS TO BE SUPPLIED BY THE TENDERER


4.1
All tenderers must supply the following information and documents with their tenders:
4.1.1.
copies of the most recent documents showing the organisation chart, legal status and place of registration of the headquarters of the tenderer; a power of attorney empowering the person signing the tender and all related documentation. These documents must correspond to the forms 4.1, 4.2 and 4.3 in Volume 1, Section 4 of the tender dossier comprising:

· general information about the tenderer; 

· organisation chart; 
· power of attorney; 
4.1.2.
Evidence showing that the liquid assets and access to credit facilities are adequate for this contract, confirmed by a financial statement for the last 3 years verified by a chartered accountant. This evidence must be provided using Form 4.4, Financial statement, in Volume 1, Section 4 of the tender documents.

4.1.3.
Financial projections for the two years ahead. This information must follow Form 4.4, Financial statement, provided in accordance with Volume 1, Section 4 of the tender documents.

4.1.4
Financial identification form (Form 4.5, Volume 1).

4.1.5.
Information about the tenderer's technical qualifications. This information must follow the form in Volume 1, Section 4 of the tender documents and include:

· a presentation of the tenderer's organisation, including the total number of staff employed (Form 4.6.1.1);
· a list of staff proposed for the execution of the contract (Form 4.6.1.2) with personally signed CV (Form 4.6.1.3) of Project Director (home office) and key personnel (Site Manager) with enclosed copies of diplomas, certificates and licenses;
· a list of plant for execution of the contract(Form 4.6.2) – not applicable. 

· a list of essential materials and supplies intended for use in the works, stating their origin – not applicable
· a work programme with brief descriptions of major activities (Form 4.6.3), showing the sequence and proposed timetable for the execution of the works;

· data concerning subcontractors and the percentage of works to be subcontracted (Form 4.6.3);

· Evidence of relevant experience in execution of works of a similar nature, including the nature and value of the relevant contracts, as well as works in hand and contractually committed (Form 4.6.4). The evidence shall include successful experience as the prime contractor in construction of at least 2 projects of the same nature and complexity comparable to the works concerned by the tender during the last 3 years;

· information regarding the proposed site office (Form 4.6.3);

· an outline of the quality assurance system(s) to be used (Form 4.6.7).

· if appropriate, information about tenderers involved in a joint venture/consortium (Form 4.6.5);

· details of their litigation history over the last 3 years (Form 4.6.6);

· details of the accommodation and facilities to be provided for the Supervisor (Form 4.6.8) - not applicable;

· any other information (Form 4.6.9) - not applicable.

   4.2
In order to be considered eligible for the award of the contract, tenderers must provide evidence that they meet or exceed certain minimum selection criteria. This evidence must be provided by tenderers in the form of the information and documents described in Sub-clause 4.1 and in whatever additional form tenderers may wish to utilise. 

The minimum selection criteria are as follows:

1. Annual Turnover (net of taxes, social security charges and other fiscal items) of the Tenderer (a firm or the leading partner of a Consortium/Joint Venture) must be at least EUR 0.2 million for each of the years 2001, 2002 and 2003. 

2. Annual Operating Profit (including all administrative and financial expenditure, depreciation according to plan, but excluding extraordinary expenditure and income as well as taxes) of the Tenderer (a firm or the leading partner of a Consortium/Joint Venture) must be positive for at least two of the previous three years - 2001, 2002 and 2003.

3. Sufficient liquid working capital for financing the works. The Tenderer (a firm or the leading partner of a Consortium/Joint Venture) must provide evidence of secured financing of not less than EUR 30 0000, in form of cash at hand, secured irrevocable credit line granted by a reputable bank or other acceptable form of funds.

4. The Tenderer (a firm or the leading partner of a Consortium/Joint Venture) must have the professional staff with the following relevant experience: key-personnel (Site Manager) - at least 5 years; senior experts (Site Supervisors of Civil Construction, Electrical Works (including high tension), Heating and Water Supply/Sewerage - at least 3 years.

5. The Tenderer’s proposed expert for the position of Project Director (home office) must have at least 8 years of total experience in construction works.

6. The Tenderer (a firm or the leading partner of a Consortium/Joint Venture) must have successfully completed, during the last 3 years, at least two projects involving reconstruction of public buildings above 300 m2 each, providing at least 40% of the works directly (not through a sub-contractor or consortium partner). 
7. The Tenderer (a firm or the leading partner of a Consortium/Joint Venture) must provide evidence  that adequate authorized and well-established subcontractors are available for those parts of the works/detailed designs that are not provided by the Tenderer (if any).

8. The Tenderer (firm or Consortium) must have the required technical capability in form of equipment and authorizations in the field of building renovation.

4.3

Tenders, if submitted by companies in partnerships forming a joint venture/consortium, must also fulfil the following requirements:

· The tender must include all the information required by Sub-clause 4.1 for each partner of the joint venture/consortium and the summary data for execution of works by the tenderer. 

· The tender must be signed in a way that legally binds all partners. See “Tender Form for a Works Contract” in Volume 1, Section 2 of the tender documents.

· One partner must be appointed lead partner and that appointment confirmed by submission of powers of attorney signed by legally empowered signatories representing all the individual partners. 

· The tender must include a preliminary agreement or letter of intent stating that all partners assume joint and several liability for the execution of the contract, that the lead partner is authorised to bind, and receive instructions for and on behalf of, all partners, individually and collectively, and that the lead partner is responsible for execution of the contract, including payments. 

· All partners in the joint venture/consortium are bound to remain in the joint venture/consortium for the whole performance period of the contract. 

5 ONLY ONE TENDER PER TENDERER


5.1
A company may not tender for a given contract both individually and as a partner in a joint venture/consortium. Submission or participation by a tenderer in more than one tender for a contract will result in the disqualification of all those tenders for that contract in which the party is involved. The same company may only participate as subcontractor in different tenders if that is justified by the specific nature of the market and cleared by the European Commission. 

6 TENDER EXPENSES


6.1
The tenderer will bear all costs associated with the preparation and submission of the tender. 


6.2
The Contracting Authority will neither be responsible for, nor cover, any expenses or losses incurred by the tenderer through site visits and inspections or any other aspect of his tender. 

7 SITE INSPECTION

Not planned

TENDERS DOCUMENTS

8 CONTENT OF TENDER DOCUMENTS


8.1
The set of tender documents comprises the following documents and should be read in conjunction with any modification issued in accordance with Clause 10:


VOLUME 1
INSTRUCTIONS TO TENDERERS


VOLUME 2
CONTRACT


VOLUME 3
TECHNICAL SPECIFICATIONS


VOLUME 4
MODEL FINANCIAL BID – ITEMISED BUDGET BREAKDOWN 


VOLUME 5
DRAWINGS


8.2

Tenderers bear sole liability for examining with appropriate care the tender documents, including those design documents available for inspection and any modification to the tender documents issued during the tendering period, and for obtaining reliable information with respect to any and all conditions and obligations that may in any way affect the amount or nature of the tender or the execution of the works. In the event that the tenderer is successful, no claim for alteration of the tender amount will be entertained on the grounds of errors or omissions in the obligations of the tenderer described above.


8.3
The tenderer must provide all documents required by the provisions of the tender dossier. All such documents, without exception, must comply strictly with these conditions and provisions and contain no alterations made by the tenderer. Tenders which do not comply with the requirements of the tender dossier will be rejected. 

9 EXPLANATIONS CONCERNING TENDER DOCUMENTS


9.1

Tenderers may submit questions in writing up to 21 days before the deadline for submission of tenders. The Contracting Authority will reply to all tenderers' questions at least 11 days before the deadline for receipt of tenders. 

9.2  Copies of written responses will be sent to all known tenderers (including the query but without identifying the source of the enquiry). They should confirm receipt of these answers in writing within three days.

10 MODIFICATIONS TO TENDER DOCUMENTS


10.1

The Contracting Authority may amend the tender documents by publishing modifications on its web-site up to 11 days before the deadline for submission of tenders.


10.2

Each modification published will constitute a part of the tender documents and will be sent, in writing, to all known tenderers. The tenderers must provide written confirmation within three days that they have received modifications, sign each page and attach it to the tender documents.


10.3
The Contracting Authority may, as necessary and in accordance with Clause 22, extend the deadline for submission of tenders to give tenderers sufficient time to take modifications into account when preparing their tenders.

11 LABOUR LAW


11.1
Particular attention is drawn to the conditions concerning the employment of labour in the Republic of Bulgaria and the obligation to comply with all regulations, rules or instructions concerning the conditions of employment of any class of employee.

12 LAW


12.1

By submitting their tenders, tenderers are deemed to know all relevant laws, acts and regulations of the Republic of Bulgaria that may in any way affect or govern the operations and activities covered by the tender and the resulting contract.


12.2
They must, in particular, comply with the Bulgarian Territorial Structure Act, its related Regulations 6 and 7, Environmental and labour safety regulations, applicable technical norms and standards and the Act for National Standardisation 2002.

TENDERS PREPARATION 

13 LANGUAGE OF TENDERS


13.1

The tender and all correspondence and documents related to the tender exchanged by the tenderer and the Contracting Authority must be written in the language of the procedure which is English.


13.2
Supporting documents and printed literature furnished by the tenderer may be in another language, provided they are accompanied by an accurate translation into the language of the procedure. For the purposes of interpretation of the tender, the language of the procedure will prevail. 

14 CONTENT AND PRESENTATION OF TENDER


14.1

Tenders must satisfy the following conditions:

14.1.1 All tenders must be submitted in one original, marked “original”, and five copies signed in the same way as the original and marked “copy”.

14.1.2
All tenders must be received at the following address:

Ministry of Regional Development and Public Works, CBC Phare IA, 17-19 Ciril & Methodi Str., 1202 Sofia, Bulgaria; 
6th floor, room: 612.
before 11:00 a.m on 28th July 2005 by registered letter with acknowledgement of receipt or hand-delivered against receipt signed by Head of Phare CBC IA or his representative.

14.1.3
All tenders, including annexes and all supporting documents, must be submitted in a sealed envelope/package bearing only:

a)
the above address of the Contracting Authority;

b)
The words “Not to be opened before the tender opening session” in the language of the procedure and “Да не се отваря преди сесията по отваряне на офертите” in Bulgarian;

c) Name of the Tenderer
d) The publication reference PhareCBC/BG/W-630-01
The price bid (see “Tender Form for a Works Contract” in Volume 1, Section 2 of the tender documents) must be placed in a sealed envelope with the technical proposal. The envelopes should then be placed in another sealed envelope/package, unless their volume requires a separate submission.


14.2
The works are not divided into lots and must be covered by a single tender. 

14.3
The tender must comprise the following duly completed documents:


14.3.1
Tender form and Appendix, in accordance with the forms provided in Volume 1, Section 2;


14.3.2
Tender guarantee, in the form provided in Volume 1, Section 3;


14.3.3
Eligibility certificates as required by Subclauses 3.3, 3.5 and 3.6;


14.3.4
Documentation as required in the questionnaire in Volume 1, Section 4, including all forms attached; 


14.3.5
Breakdown of the overall price, in the form provided in Volume 4;


14.3.6
Modifications (if any);


14.3.7
The information meeting/site visit certificate (not applicable);


14.3.8
Financial identification form;


14.3.9
Cashflow statements (please see the Notes to Form 4.4 herewith);

14.3.10
A statement to the effect that they are not in any of the situations listed in point 2.3.3 of the Practical Guide to contracts procedures financed by the general budget of the European Communities in the context of external actions.


14.3.11  All other documents requested in Clause 4.


14.4
The relevant pages of the documents specified in Sub-clauses 14.1.1 to 14.3.9 must be signed as indicated.

15 TENDER PRICES


15.1

The tender price must cover the whole of the works as described in the tender documents.


15.2

The tenderer must provide a breakdown of the overall price in euro, using the itemised breakdown in Volume 4.

15.3

Tenderers must quote all components of the breakdown of the overall price exclusive of taxes and customs and import duties. No payment will be made for items which have not been costed; such items will be deemed to be covered by other items on the bill of quantities.

15.4

If a discount is offered by the tenderer, it must be clearly specified in the breakdown of the overall price in Volume 4 and indicated in the tender form in Volume 1, Section 1.2.  The discount must be quoted for the price excluding taxes and for the whole of the works.


15.5
If the tenderer offers a discount, the discount must be reflected on each interim payment scheduled and calculated on the same basis (%) as in the tender.

15.6 A provisional sum for covering any incidental expenditures and/or physical contingencies shall be included as a sub-total in the Budget Breakdown. The amount of these contingencies shall be equal to 10% of the contract value.
16 CURRENCIES OF TENDER AND PAYMENT


16.1

The currency of the tender is the euro. All sums in the breakdown of the overall price, the questionnaire and other documents must be expressed in euro, with the exception of originals of bank and annual financial statements.


16.2

Payments will be made at the Contractor's request after certification by the Supervisor, who is to be hired by the Beneficiary and upon final acceptance of the payment requests by the Contracting Authority. 


16.3
All correspondence relating to payments, including invoices and interim and final payment, must be sent to the Contracting Authority in the language of the procedure. 

17 PERIOD OF VALIDITY OF TENDERS


17.1

Tenders must remain valid for a period of 90 days after the deadline for submission of tenders indicated in the procurement notice, the invitation to tender or as modified in accordance with Clauses 10.3 and/or 22. Any tender valid for a shorter period will be rejected. 


17.2

In exceptional circumstances the Contracting Authority may request that tenderers extend the validity of tenders for a specific period, which may not exceed 40 days. Such requests and the responses to them must be made in writing. A tenderer may refuse to comply with such a request without forfeiting his tender guarantee. If the tenderer decides to accede to such a request, he may not modify his tender. He is, however, bound to extend the validity of his tender guarantee for the revised period of validity of the tender.


17.3
The successful tenderer must maintain his tender for a further 60 days from the date of notification of award. 

18 TENDER GUARANTEE


18.1

The tenderer must provide, as a part of his tender, a tender guarantee in the form set out in Volume 1, Section 3 of the tender dossier, or in another form acceptable to the Contracting Authority and meeting the essential requirements set out therein. The tender guarantee must be for an amount of 2,000 (two thousand) Euro. The original guarantee must be included in the original tender. 


18.2
It may be provided in the form of a bank guarantee, a banker's draft, a certified cheque, a guarantee provided by an insurance and/or guarantee company or an irrevocable letter of credit made out to the Contracting Authority. The company issuing the guarantee must satisfy the eligibility criteria applicable for the award of the contract.


18.3
The tender guarantee must be valid for at least 90 days from the deadline for submission of tenders and be issued to the Contracting Authority for the requisite amount. In exceptional cases, before the period of validity expires, the Contracting Authority may ask tenderers to extend the period for a specific number of days, which may not exceed 40 days.


18.4
Any tender not accompanied by an admissible tender guarantee will be rejected by the Contracting Authority.


18.5
The tender guarantees of unsuccessful tenderers will be released as soon as possible, and in any event no later than 30 days after the expiry of the period of validity of the tender as laid down in Subclauses 17.1 and 18.3.


18.6
The tender guarantee of the successful tenderer must be maintained for a further 60 days from the date of notification of award. It will be released when the tenderer has signed the contract and provided the requisite performance security.

19 VARIANT SOLUTIONS

Variant solutions shall not be accepted. Submission of the Tender must be in accordance with Tender Documents.

20 PREPARATION AND SIGNING OF TENDERS


20.1

Tenders must comprise the documents specified in Clause 14 above. Each complete tender must be prepared in one original and five copies in the English language, clearly marked "original" or "copy". In the event of any discrepancy between them, the original will prevail. 


20.2
The original of the tender must be typewritten or written in indelible ink and signed by a person or persons empowered by the power of attorney submitted in accordance with Form 4.3 of Volume 1, Section 4 of the tender dossier. Any pages on which entries or modifications have been made must be initialled by the person or persons signing the tender. All pages must be numbered consecutively by hand, machine or in any other way acceptable to the Contracting Authority. 


20.3

The tender must contain no changes or modifications, other than those made in accordance with instructions issued by the Contracting Authority or necessitated by errors on the part of the tenderer. In such cases, modifications must be initialled by the person signing the tender.


20.4
The tender will be rejected if it contains any modification, addition or deletion to the tender documents not specified in a modification issued by the Contracting Authority, or if the tender documents are not filled in properly.

SUBMISSION OF TENDERS

21 SEALING AND MARKING OF TENDERS


21.1

The tenders are to be sent by registered mail with acknowledgement of receipt, or delivered by hand against a receipt signed by the Contracting Authority or its duly authorised representative.


21.2
Tenderers must seal the original and all copies of their tenders in an envelope or package.


21.3

The envelope must be delivered to the address of the Contracting Authority as stated in the procurement notice.


21.4

If the outer envelope is not sealed and marked as required in Subclause 14.1.3, the Contracting Authority will assume no responsibility for the misplacement or premature opening of the tender.

22 EXTENSION OF THE DEADLINE FOR SUBMISSION OF TENDERS


22.1
The Contracting Authority may, on its own discretion, extend the deadline for submission of tenders by issuing a modification in accordance with Clause 10. In such cases, all rights and obligations of the Contracting Authority and the tenderer regarding the original date specified in the procurement notice will be subject to the new date. 

23 LATE TENDERS


23.1

All tenders received after the deadline for submission specified in the procurement notice or these instructions will be kept by the Contracting Authority. The associated guarantees may be returned to the tenderers on request.


23.2

No liability can be accepted for late delivery of tenders. Late tenders will be rejected and will not be evaluated.

24 MODIFICATION AND WITHDRAWAL OF TENDERS


24.1

Tenderers may alter or withdraw their tenders by written notification prior to the above deadline. No tender may be altered after the deadline for submission.


24.2

Any notification of modification or withdrawal must be prepared, sealed, marked and submitted in accordance with Clause 21, and the envelope must also be marked with "modification" or "withdrawal".


24.3
The withdrawal of a tender in the period between the deadline for submission and the date of expiry of the validity of the tender will result in forfeiture of the tender guarantee provided for in Clause 18.

OPENING AND EVALUATION OF OFFERS

25 OPENING OF TENDERS

25.1

Tenders will be opened in public session on 28th July 2005 at 11:30 a.m local time at the Ministry of Regional Development and Public Works, 17-19, Kiril i Metodii Str.1202 Sofia, Bulgaria, Meeting Hall, 2nd floor, by the committee appointed for the purpose. The committee will draw up minutes of the meeting, which shall be available to tenderers on request.


25.2

At the tender opening, the tenderers' names, the tender prices, any discounts offered, written notification of modifications and withdrawals, the presence of the requisite tender guarantee and any other information the Contracting Authority may consider appropriate will be announced.


25.3
The chairman will open the tenders,  in accordance with Clauses 21 and 24. 

25.4 Envelopes marked "withdrawal" will be opened and read out first. Tenders, including any variant solutions, for which acceptable notice of withdrawal has been given in accordance with Clause 24 will not be opened but returned to the tenderer.

25.5 Tender prices, totals of every tender, any reductions and withdrawals of tenders, presence of tender guarantee and any other particulars the evaluation committee considers important must be announced by the chairman of the evaluation committee at the public opening.

25.6 Reductions or modifications to tender prices made by tenderers after submission will not be taken into consideration during the analysis and evaluation of tenders.

25.7
After the public opening of the tenders, no information about the examination, clarification, evaluation or comparison of tenders or decisions about the contract award may be disclosed before the signing of the contract by the Contracting Authority and the successful tenderer. 
26 SECRECY OF THE PROCEDURE


26.1

Information concerning checking, explanation, opinions and comparison of tenders and recommendations concerning the award of contract, may not be disclosed to tenderers or any other person not officially involved in the process until the name of the successful tenderer is announced. 


26.2
Any attempt by a tenderer to approach any member of the evaluation committee/Contracting Authority directly during the evaluation period will be considered legitimate grounds for disqualifying his tender.

27 CLARIFICATION OF TENDERS

 
27.1

Tenders which are incomplete, conditional, illegible, obscure or contain unrequested additions or other irregularities may be rejected. 

27.2

When checking and comparing tenders, the evaluation committee may, on its own discretion, ask a tenderer to clarify any aspect of his tender.


27.3
Such requests and the responses to them must be made by letter or fax. They may in no circumstances alter or try to change the price or content of the tender, except to correct arithmetical errors discovered by the evaluation committee when analysing tenders, in accordance with Clause 30.

28 CHECKING OF TENDERS AND THEIR COMPLIANCE WITH THE REQUIREMENTS OF THE TENDER DOCUMENTS


28.1
Before beginning a detailed analysis of the tenders, the evaluation committee will check that each tender:

28.1.1 
has been properly signed, and

28.1.2 
includes the required tender guarantee, and

28.1.3
substantially complies with the requirements of these tender
documents.


28.2
An admissible tender is one which conforms to the requirements and specifications described in the tender documents with no substantial deviations or reservations. Substantial deviations and reservations are those which:

28.2.1

in any way influence the scope, quality or execution of 
 


works, or

28.2.2
restrict the rights of the Contracting Authority or the
obligations of the tenderer under the contract in a manner inconsistent with the tender documents, or

28.2.3
rectification of which would unfairly affect the competitive
position of other tenderers presenting admissible tenders. 


28.3
If a tender does not comply with the requirements of the evaluation grid, it will be rejected by the evaluation committee when checking admissibility.

29 EVALUATION AND COMPARISON OF TENDERS

29.1
The evaluation committee must evaluate and compare only those tenders considered substantially admissible in accordance with Clause 28.

29.2
The purpose of the evaluation process is to identify the tenderer most likely to enable the Contracting Authority to achieve its objectives of having a facility that is completed on time, meets the requisite quality criteria and is within the budget available. The points above will feature in the evaluation of the tender (if any) which best meets the Contracting Authority's expectations. 

29.3
The Contracting Authority reserves the right to ask a tenderer to clarify any part of his offer that the evaluation committee may consider necessary for the evaluation of the offer.

29.4
The Contracting Authority reserves the right to check information submitted by the tenderer if the evaluation committee considers it necessary.

30 CORRECTION OF ERRORS


30.1
Admissible tenders will be checked for arithmetical errors by the evaluation committee. Errors will be corrected by the evaluation committee as follows:

· where there is a discrepancy between amounts in figures and in words, the amount in words will prevail;

· except for lump-sum contracts, where there is a discrepancy between a unit price and the total amount derived from the multiplication of the unit price and the quantity, the unit price as quoted will prevail.


30.2

The amount stated in the tender will be adjusted by the evaluation committee in the event of error, and the tenderer will be bound by that adjusted amount. If the tenderer does not accept the adjustment, his tender will be rejected and his tender guarantee forfeited.


30.3

When analysing the tender, the evaluation committee will determine the final tender price after adjusting it on the basis of Clause 30. 

CONTRACT AWARD

31 CRITERIA FOR AWARD

31.1.
The evaluation committee will select the tenderer who has submitted the lowest bid satisfying the administrative and technical criteria.

32 RIGHT OF THE CONTRACTING AUTHORITY TO ACCEPT OR REJECT ANY TENDER 

 
32.1

The Contracting Authority reserves the right to accept or reject any tender and/or to cancel the whole tender procedure and reject all tenders. The Contracting Authority reserves the right to initiate a new invitation to tender.


32.2

The Contracting Authority reserves the right to conclude the contract with the successful tenderer within the limits of the funds available. Should the lowest technically admissible tender exceed the available budget, the Contracting Authority reserves the right to negotiate with the relevant tenderer with a view to reducing the scope of the works or revising other terms of the contract in order to bring the tender price down to a level satisfactory to the Contracting Authority. Such negotiations will be finished within 14 days of the receipt by the tenderer of the invitation to negotiate a reduction in the works.

32.3

In the event of a tender procedure's cancellation, tenderers will be notified by the Contracting Authority.  If the tender procedure is cancelled before the outer envelope of any tender has been opened, the sealed envelopes will be returned, unopened, to the tenderers.


32.4
Cancellation may occur where:

(a) the tender procedure has been unsuccessful, namely where no qualitatively or financially worthwhile tender has been received or there has been no response at all;

(b) the economic or technical parameters of the project have been fundamentally altered;

(c) exceptional circumstances or force majeure render normal performance of the project impossible;

(d) all technically compliant tenders exceed the financial resources available;

(e) there have been irregularities in the procedure, in particular where these have prevented fair competition.

In no circumstances will the Contracting Authority be liable for damages, whatever their nature (in particular damages for loss of profits) or relationship to the cancellation of a tender, even if the Contracting Authority has been advised of the possibility of damages. The publication of a procurement notice does not commit the Contracting Authority to implement the programme or project announced.

33 NOTIFICATION OF AWARD, CONTRACT CLARIFICATIONS


33.1

Prior to the expiration of the period of validity of tenders, the Contracting Authority will notify the successful tenderer, in writing, that his tender has been selected and draw his attention to any arithmetical errors corrected during the evaluation process. 


33.2
This notification may take the form of an invitation to clarify certain contractual questions raised therein, to which the tenderer must prepare himself to reply. This clarification will be confined to issues that had no direct bearing on the choice of the successful tender. The outcome of such clarifications will be set out in a memorandum of clarifications, to be signed by both parties and incorporated into the contract.  

This notification may take the form of an invitation to negotiate, in accordance with Sub-clause 32.2.

The successful tenderer will be informed in writing that its tender has been accepted (notification of award).  Before the Contracting Authority signs the contract with the successful tenderer, the successful tenderer must provide the documentary proof or statement required under the law of the country in which the company (or each of the companies in case of a consortium) is established, to show that it does not fall into the exclusion situations listed in section 2.3.3 of the Practical Guide to contract procedures financed from the general budget of the EC in the context of external actions.

This evidence or these documents or statements must carry a date, which cannot be more than 180 days in relation to the deadline for the submission of the tender. In addition, a sworn statement shall be furnished stating that the situations described in these documents have not changed since then.

If the successful tenderer fails to provide this documentary proof or statement within 15 calendar days following the notification of award or if the successful tenderer is found to have provided false information, the award will be considered null and void. In such a case, the Contracting Authority may award the tender to another tenderer or cancel the tender procedure.


33.3

Only the signed contract will constitute an official commitment on the part of the Contracting Authority, and activities may not begin until the contract has been signed by the Contracting Authority and the successful tenderer.


33.4
After the contract has been signed and the performance security has been provided by the successful tenderer, in accordance with Clause 33, the Contracting Authority will promptly notify the other tenderers that their tenders have not been successful and release their tender guarantees.  

34 CONTRACT SIGNING AND PERFORMANCE SECURITY

34.1

Within 30 days of receiving the contract signed by the Contracting Authority, the successful tenderer will sign and date the contract and return it to the Contracting Authority with the performance security. On signing the contract, the successful tenderer will become the Contractor and the contract will enter into force.


34.2

If he fails to sign and return the contract and any financial guarantee required within 30 days after receipt of notification, the Contracting Authority may consider the acceptance of the tender to be cancelled without prejudice to the Contracting Authority's right to seize the guarantee, claim compensation or pursue any other remedy in respect of such failure, and the successful tenderer will have no claim whatsoever on the Contracting Authority.


34.3

Prior to the signing of the contract, he may be required to confirm his 
financial statement, as set out in Form 4.4.  This statement must show his access to credit facilities sufficient to ensure his liquidity during the performance of the contract. Should he fail to provide this statement, his tender will be dismissed and the tenderer whose tender has been evaluated as second most advantageous may be invited to sign the contract and so on and so forth. 


34.5
The Performance Security referred to in the General Conditions is set at 10% of the amount of the contract and must be presented in the form specified in the annex to the tender dossier. It will be released in accordance with the Special Conditions.

35 COMMENCEMENT OF WORKS


35.1

Following the signing of the contract by both parties, the Contracting Authority's representative will issue a written notice of commencement of the works in accordance with Sub-Clause 8.1 of the FIDIC General Conditions, as amended by the Particular Conditions and the Appendix to Tender.


35.2
The Contractor must inform the Contracting Authority's representative by return that he has received the notice.

36 ETHICS CLAUSES

36.1
Any attempt by a candidate or tenderer to obtain confidential information, enter into unlawful agreements with competitors or influence the committee or the Contracting Authority during the process of examining, clarifying, evaluating and comparing tenders will lead to the rejection of his candidacy or tender and may result in administrative penalties.

36.2
Without the Contracting Authority's prior written authorisation, the Contractor and his staff or any other company with which the Contractor is associated or linked may not, even on an ancillary or subcontracting basis, supply other services, carry out works or supply equipment for the project. This prohibition also applies to any other programmes or projects that could, owing to the nature of the contract, give rise to a conflict of interest on the part of the Contractor.

36.3
When putting forward a candidacy or tender, the candidate or tenderer must declare that he is affected by no potential conflict of interest, and that he has no particular link with other tenderers or parties involved in the project. Should such a situation arise during performance of the contract, the Contractor must immediately inform the Contracting Authority.

36.4
The Contractor must at all times act impartially and as a faithful adviser in accordance with the code of conduct of his profession. He must refrain from making public statements about the project or services without the Contracting Authority's prior approval. He may not commit the Contracting Authority in any way without its prior written consent.

36.5
For the duration of the contract, the Contractor and his staff must respect human rights and undertake not to offend the political, cultural and religious mores of the beneficiary state.

36.6
The Contractor may accept no payment connected with the contract other than that provided for therein. The Contractor and his staff must not exercise any activity or receive any advantage inconsistent with their obligations to the Contracting Authority.

36.7
The Contractor and his staff are obliged to maintain professional secrecy for the entire duration of the contract and after its completion. All reports and documents drawn up or received by the Contractor are confidential.

36.8
The contract governs the Parties' use of all reports and documents drawn up, received or presented by them during the execution of the contract.

36.9
The Contractor shall refrain from any relationship likely to compromise his independence or that of his staff. If the Contractor ceases to be independent, the Contracting Authority may, regardless of injury, terminate the contract without further notice and without the Contractor having any claim to compensation.

36.10 The Commission reserves the right to suspend or cancel project financing if corrupt practices of any kind are discovered at any stage of the award process and if the Contracting Authority fails to take all appropriate measures to remedy the situation. For the purposes of this provision, "corrupt practices" are the offer of a bribe, gift, gratuity or commission to any person as an inducement or reward for performing or refraining from any act relating to the award of a contract or implementation of a contract already concluded with the Contracting Authority.

36.11All tenders will be rejected or contracts terminated if it emerges that the award or execution of a contract has given rise to unusual commercial expenses. Such unusual commercial expenses are commissions not mentioned in the main contract or not stemming from a properly concluded contract referring to the main contract, commissions not paid in return for any actual and legitimate service, commissions remitted to a tax haven, commissions paid to a recipient who is not clearly identified or commissions paid to a company which has every appearance of being a front company.

37 APPEALS

37.1
Tenderers believing that they have been harmed by an error or irregularity during the award process may petition the Contracting Authority directly and inform the Commission. The Contracting Authority must reply within 90 days of receipt of the complaint.

37.2
Where informed of such a complaint, the Commission must communicate its opinion to the Contracting Authority and do all it can to facilitate an amicable solution between the complainant (tenderer) and the Contracting Authority.

37.3 If the above procedure fails, the tenderer may have recourse to procedures established under the national legislation of the Contracting Authority.
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APPENDIX TO THE TENDER


 TENDER FORM FOR A WORKS CONTRACT

Name of contract: Repair and works activities within the Project BG-GR 2003/005-630-01 “Modernization the safety and telecommunication installations of the railway track Blagoevgrad – Kulata”
Publication reference: PhareCBC/BG/W-630-01








<Place and date>
Contracting Authority: Ministry of Regional Development and Public Works of the Republic of Bulgaria, Sofia 1202 Sofia, St.St. 17-19 Kiril I Metodii Str.
1
SUBMITTED BY

	
	Name(s) of tenderer(s)
	Nationality

	Leader
	
	

	Partner 2*
	
	

	Etc … *
	
	


*add/delete additional lines for partners as appropriate.  
Note that a subcontractor is not considered to be a partner for the purposes of this tender procedure. If this tender is being submitted by an individual tenderer, the name of the tenderer should be entered as 'leader' (and all other lines should be deleted)

2
CONTACT PERSON (for this tender)

	Name
	

	Address
	

	Telephone
	

	Fax
	

	E-mail
	


3
TENDERER'S DECLARATION(S)

To be completed and signed by the tenderer (including one from each partner in a consortium).

In response to your letter of invitation to tender for the above contract,

we, the undersigned, hereby declare that:

1
We have examined and accept in full the content of the dossier for invitation to tender No [……………………………….] of [../../..]. We hereby accept its provisions in their entirety, without reservation or restriction.

2
We offer to execute, in accordance with the terms of the tender dossier and the conditions and time limits laid down, without reserve or restriction, the following works:

Reconstruction of premises in station buildings at Kulata, Petrich, Damyanitza  and General Todorov Railway Stations in accordance with the technical requirements set in this tender.
3
The price of our tender [excluding the discounts described under point 4] is:

[…Euro ( the total price in numbers and words) ]

4
(if applicable) We will grant a discount of […%] in the event we are being awarded. 
5
This tender is valid for a period of […………] from the final date for submission of tenders, i.e. until [../../..].

6 
If our tender is accepted, we undertake to provide a performance security of 10% of the total contract price.
7
Our firm/company [and our subcontractors] has/have the following nationality:

[……………………………………………………………………]

8
We are making this application in our own right and [as partner in the consortium led by < name of the leader / ourselves >]* for this tender. We confirm that we are not tendering for the same contract in any other form. [We confirm, as a partner in the consortium, that all partners are jointly and severally liable by law for the performance of the contract, that the lead partner is authorised to bind, and receive instructions for and on behalf of, each member, that the performance of the contract, including payments, is the responsibility of the lead partner, and that all partners in the joint venture/consortium are bound to remain in the joint venture/consortium for the entire period of the contract's performance].

9
We are not in any of the situations excluding us from participating in contracts which are listed in Clause 3 of the instructions to tenderers. In the event that our tender is successful, we undertake to provide the proof usual under the law of the country in which we are established that we do not fall into the exclusion situations listed in section 2.3.3 of the Practical Guide to contract procedures financed by the general budget of the European Communities in the context of external actions.  The date on the evidence or documents provided will be no earlier than 180 days before the deadline for submission of tenders and, in addition, we will provide a sworn statement that our situation has not altered in the period which has elapsed since the evidence in question was drawn up.


We also understand that if we fail to provide this proof within 15 calendar days after receiving the notification of award, or if the information provided is proved false, the award will be considered null and void.
10
We agree to abide by the ethics clauses in Clause 36 of the instructions to tenderers and, in particular, have no potential conflict of interests or any relation with other candidates or other parties in the tender procedure at the time of the submission of this application. We have no interest of any nature whatsoever in any other tender in this procedure.

11
We will inform the Contracting Authority immediately if there is any change in the above circumstances at any stage during the implementation of the contract. We also fully recognise and accept that any inaccurate or incomplete information deliberately provided in this application may result in our exclusion from this and other contracts funded by the European Communities.

12 
We note that the Contracting Authority is not bound to proceed with this invitation to tender and that it reserves the right to award only part of the contract. It will incur no liability towards us should it do so.

Name and first name: […………………………………………………………………]

Duly authorised to sign this tender on behalf of:
[……………………………………………………………………………………   …]

Place and date: […………………………………………………………….………….]

Stamp of the firm/company/leader:

Signature of authorised representative: […………………………………]
This tender includes the following annexes:

[Numbered list of annexes with titles]
APPENDIX TO TENDER FOR WORKS CONTRACT 

Repair and works activities within the Project BG-GR 2003/005-630-01.01 “Modernization the safety and telecommunication installations of the railway track Blagoevgrad – Kulata”
Publication reference: PhareCBC/BG/W-630-01
Note: The numbers refer to the clauses of General Conditions of Contract FIDIC Short Form of Contract (Green Book), First Edition 1999 and respectively to the Special Conditions of this contract.

(Note: Tenderers are required to fill in the blank spaces in this Appendix)

	Details
	Sub-Clauses 
	Data

	The “Contract”
	1.1.1
	Repair and works activities within the Project 

BG-GR2003/005-630-01.01 “Modernization the safety and telecommunication installations of the railway track Blagoevgrad – Kulata”

	Employer’s name and address
	1.1.4
	National Railway Infrastructure Company (NRIC) acting as Employer, 110 Maria Louiza  Blvd., 1233 Sofia, Bulgaria

	Contracting Authority  

	
	Ministry of Regional Development and Public Works, Phare CBC IA., 

17-19 “Sv.sv. Kiril i Metodiy” Str., 1202 Sofia, Bulgaria



	Name and address of the tenderer


	1.1.5
	To be completed by the tenderer

	Time for Completion of the Works
	1.1.9
	6 (six) months

	Law of the Contract
	1.4
	The law of the Republic of Bulgaria

	Language


	1.5
	 English

	Provision of site
	2.1
	Within 30 days from commencement date. However, the works shall be performed in the operational conditions of the railway – without distortion of the normal operational timetables of the NRIC’s divisions.

	Authorized person
	3.1
	To be notified by the Employer

	Employer’s Representative
	3.2
	To be notified at a later stage and appointed by the Employer in accordance with the Territorial Structure Act (TSA)

	Amount of Performance Security 
	4.4
	10% of the Contract Value

	Form of Performance Security
	4.4
	In the form appended to the Particular Conditions

	Requirements for Contractor’s design
	5.1
	The detailed design shall be performed as per the Technical Specifications and the General Conditions, Sub-clause 5.1. and 5.2

	Time for Submission of Programme
	7.2
	Within 10 days of the Commencement Date

	Form of Programme
	7.2
	linear schedule fitting into the normal operational timetables of the NRIC divisions


	Amount payable due to failure to complete
	7.4
	 0.05% of the Contract Price per day in EURO to a maximum of 10% of the agreed Contract Sum stated in the Agreement

	Period for notifying defects
	9.1 & 11.5
	For the purpose of Clauses 8,10, 11: 365 days calculated from the date stated in the notice under Sub-clause 8.2

For the purpose of Clause 9:

3 years in accordance with Ordinance №2 / 31.07.2003 on minimum guarantee periods of the completed works, equipment and buildings, published in the State Gazette, issue 872 / 15.08.2003.



	Day-work rates
	10.2(e)
	Not applicable

	Valuation of the Works
	11.1
	The contract value is Lump sum price with itemized breakdown 


	Percentage of value of Materials and Plant
	11.2
	85% of Cost

	Percentage of Retention
	11.3
	10% (ten percent)

	Currency of Payment
	11.7
	All payments shall be in EURO

	Rate of interest
	11.8
	The minimum lending rate of the Bulgarian National Bank

	Advance Payment
	11.9
	Up to 25% of the accepted contract price, to be paid upon provision of a bank guarantee in the form appended to the Particular Conditions

	Insurance
	14.1
	As per Bulgarian construction legislation: 1) for the design, 2) for the works 3) for injuries to contract staff and third parties

	Adjudication
	15.1
	Not applicable


	Arbitration

Rules:

Appointing authority:

Place of Arbitration:
Language:

	15.3
	Ad-hoc Arbitration rules of the Bulgarian Chamber of Commerce (BCC)

Single Arbitrator appointed upon agreement between the contracting parties failing which to be appointed by the Chairman of the Arbitration Tribunal of BCC 

Place - Arbitration Court of the Bulgarian Chamber of Commerce
Sofia Bulgaria

Bulgarian language


	*For information a list with law regulations, which apply to the project is hereto enclosed under Volume I, Section 5.3.


Signature
__________________________________________






Capacity 
_____________________________________

duly authorised to sign for and on behalf of _______________________________________
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TENDER GUARANTEE FORM

Works Contract BG 2003/005-630-01.01 “Modernization the safety and telecommunication installations of the railway track Blagoevgrad – Kulata”
We, the undersigned, [name, company name, address], hereby declare that we will guarantee, as principal debtor, to Ministry of Regional Development and Public Works, Phare CBC IA., 17-19 “Sv.sv. Kiril i Metodiy” Str., 1202 Sofia, Bulgaria

on behalf of [Contractor's name and address], the payment of 2 000 Euro (two thousand Euro), without dispute, on receipt of a first written request from the beneficiary.

The guarantee will take effect from 30 May 2005 It will remain in force for 90 days after this deadline. It may be extended by the Contracting Authority for a further 40 days in exceptional cases, notice of which extension(s) to the guarantor is hereby waived.

Should [Contractor's name and address] be awarded the contract, this guarantee will be extended for a further 60 days from the notification of award. It shall be released upon the signing of the contract by the tenderer and upon provision of the requisite performance security.

Any demand in respect of this guarantee should reach the guarantor not later than the above date. We note that you will release the guarantee and notify us of the fact at the latest within 30 days of the expiry of the tender validity period, including any extensions, in accordance with the instructions to tenderers.

Any dispute concerning this guarantee shall be governed by bulgarian Law and fall within the competence of Bulgarian jurisdiction.

Done at ………….., ../../..

Name and first name: …………………………… On behalf of: …………………

Signature: ……………..

[stamp of the body providing the guarantee]
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VOLUME 1

SECTION 4

QUESTIONNAIRE

CONTENTS


ADDITIONAL NOTICE TO TENDERERS

FORM 4.1
GENERAL INFORMATION ABOUT THE TENDERER

FORM 4.2
ORGANISATION CHART

FORM 4.3
POWER OF ATTORNEY

FORM 4.4
FINANCIAL STATEMENT

FORM 4.5
FINANCIAL IDENTIFICATION FORM

FORM 4.6
TECHNICAL QUALIFICATIONS


4.6.1
PERSONNEL


4.6.2
PLANT


4.6.3
WORKPLAN AND PROGRAMME


4.6.4
EXPERIENCE AS CONTRACTOR


4.6.5
INFORMATION ON JOINT VENTURES


4.6.6
LITIGATION HISTORY


4.6.7
QUALITY ASSURANCE SYSTEM(S)


4.6.8
ACCOMMODATION FOR THE SUPERVISOR


4.6.9
FURTHER INFORMATION

These documents may be adapted as required by the project.
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SECTION 4 :

ADDITIONAL NOTICE TO TENDERERS

1. All questions contained in the forms must be answered by the tenderer.

2. Additional sheets may be attached as necessary. 

3. If a question does not apply to the tenderer, "not applicable" should be entered alongside with a brief explanation of why. 

4. Every single page of each form must be numbered consecutively in the bottom right‑hand corner.

5. Financial data and declarations presented by the tenderer must be given in euro or national currency. Original bank statements may be also attached for reference.

6. Attached documentation/certificates must always be accompanied by a relevant translation in the language of the procedure.

7. Each partner in a joint venture/consortium must fill in and submit every form.

8. Firms applying as a joint venture/consortium must also complete Form 4.5.5 concerning joint ventures/consortia.

9. The person signing this questionnaire guarantees the truthfulness and accuracy of all the statements made.

10. The accuracy of the answers to the questionnaire, their completeness and the attached documentation will be taken into account in the tender evaluation. The attention of tenderers is also drawn to the fact that the absence of some data may cause their non‑compliance in the related item of evaluation. 
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FORM 4.1 
GENERAL INFORMATION ABOUT THE TENDERER

4.1.1. Name of company ...................................................................................................................................................................................................................................................... Registered address ............................................................................................................................................................................................................................................................
4.1.2. Telephone .............................. Fax...............................E-mail............

4.1.3. Names and nationalities of principals/directors and associates.........................................................................................................................................................................................................................................................................................................................................................................................................................

4.1.4. Type of company (natural person, partnership, corporation, etc.).............................................................................................................

4.1.5. Description of company (e.g. general civil engineering contractor)

4.1.6. Company's nationality ...........................................................

4.1.7. Number of years experience as contractor
- in own country.......................
- internationally ......................

4.1.8. Registration details ...................................................................................................................................................................................
Please attach copy of the registration certificate

4.1.9. Equity in the company
Shares (%)............................................................................................................
............................................................................................................

4.1.10. Name(s) and address(es) of companies involved in the project and whether parent/subsidiary/subcontractor/other:..............................................................................................................................................................................................................................................................................................................................

4.1.11. If the company is a subsidiary, what involvement, if any, will the parent company have in the project?

...............................................................................................

4.1.12. Foreign companies must state whether they are established in the state of the Contracting Authority in accordance with applicable regulations (for information only)

Signature: ..................................................................................

(a person or persons authorised to sign on behalf of the tenderer)

Date:.....................}
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FORM 4.2
ORGANISATION CHART

{Please give details here below of the organisation chart of your company, showing the position of directors, key personnel and functions.

Signature ...........................................................

(a person or persons authorised to sign on behalf of the tenderer)

Date...........................................}
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FORM 4.3
POWER OF ATTORNEY
Please attach here the power of attorney empowering the signatory of the tender and all related documentation.

Signature: 
..................................................................................

(a person or persons authorised to sign on behalf of the tenderer)

Date:

.....................}
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FORM 4.4
FINANCIAL STATEMENT

Please provide all of the information required by this form in euro or national currency (NC) equivalent.

4.4.1
Basic capital

	Amount....................................
	Euro or NC

	Currency..................................
	Euro or NC

	Authorised...............................
	Euro or NC

	Issued......................................
	Euro or NC


4.4.2
Annual value of construction work undertaken for each of the last three years, and projected for the next two years

	Euro or NC
	Year - 3
	Year - 2
	Last year
	Current year
	Year +1
	Year +2

	At home
	
	
	
	
	
	

	Abroad
	
	
	
	
	
	

	Total
	
	
	
	
	
	


4.4.3
Approximate value of works in hand (at home and abroad)

............................................ (euro or national currency)

4.4.4
Please attach copies of the company's previous X years certified statements of account (with translations into the language of the procedure if necessary) from which the following basic data will be abstracted; and provide the same information projected forward for the next two years.

	Euro or NC
	Year-2
	Year-1
	Last year
	Current year
	Year+1
	Year+2

	1.Total assets

2.Total liabilities

Net Value (1 minus 2)
	....................

....................
	....................

....................
	....................

....................
	....................

....................
	....................

....................
	....................

....................

	3.Liquid assets

4.Short-term debts

Working capital (3 minus 4)
	....................

....................
	....................

....................
	....................

....................
	....................

....................
	....................

....................
	....................

....................

	5.Pre-tax profits

6.Losses
	....................................................................
	....................................................
	....................................................
	................................................................
	......................................................................
	........................................................................


4.4.5
Name and address of banks (principal/others):

.............................................................................................................................................................................................................................................................................................................................................

4.4.6
Please enclose a reference/certificate about the financial situation of the company and its access to credit facilities (maximum amount of credit facility to be stated in euro or NC equivalent)

Signature: 
..................................................................................

(a person or persons authorised to sign on behalf of the tenderer)

Date:

.....................}

Notes to Form 4.4 - Financial Statement

These notes to the form 4.4 - Financial Statement, Volume 1, section 4 and the Cash-flow statement referred to in Point 14.3.9, should be observed in connection with all works tenders.

When filling form 4.4 the following definitions must be strictly observed, and substantiated by certified accounts.

All amounts shall be stated in EURO according to conversion rates indicated by the tenderer.

Point 4.4.1

Basic capital: Amount is the paid-in shareholders equity less any amounts owed to/by the company by/to the shareholders. Such amounts due must be specified by a list stating the amounts owed by category (loan, dividend, other).

Point 4.4.2

The annual value of construction work shall be stated:

a) based on the invoiced value of works completed and handed/to be handed over during the year in question, without taking into consideration retention and/or reserve for liability, or

b) based on approved interim payments in respect of the actual progress of the works.

The tenderer should use in filling the form the alternative (a or b), which is closest to the accounting policy adopted for it's official financial reporting at the time of tendering. Same reporting method (a or b) must be applied throughout. All amounts shall be excluding VAT or similar taxes.

Point 4.4.3

The value of work in hand should be reported separately for each country where works are on-going based on the actual value of invoices according to formula b above, for works which have not been handed over at the due date for submission of tenders.

In addition, the tenderer may, on its own discretion, state the total value of contracts concluded but not handed over.

Point 4.4.4

Total assets should be reported including only tangible assets according to historic cost less depreciation according to an established depreciation plan. The asset values must not exceed market values of such assets based on going concern principle. The asset values may be corrected in accordance with conventions applicable for taking into account excessive inflation. However, the effect of such correction must be reported.

Total liabilities should be reported including short and long term debt and the net present value of leasing agreements relating to plants and equipment.

Net value is calculated as total assets less total liabilities.

Current assets should be reported including cash and cash equivalents (e.g. deposits with less than one year maturity), trade receivables, inventories and other current assets. Reported values of inventories should reflect actual cost of bringing the them to their actual state and place, but not exceeding market value. Trade receivables should be reported net of doubtful debts, according to an established classification procedure, which should be explained.

Current liabilities should be reported including trade debt and short-term (less than one year maturity) debt, including repayments of long-term debt due during the current year.

Working capital is current assets less current liabilities.

Profit / loss (before taxation) should be reported according to accruals and going concern principles. Any deviation from generally accepted accounting principles, affecting the profit, should be explained.

Point 4.4.5

The tenderer should include contact information (including contact person within the company and the bank, who are authorised to provide financial information concerning the tenderer) of the principal banker(s) of the tenderer.

Point 4.4.6

The tenderer should enclose certificate(s) issued and certified by his baker(s) at least to the amount indicated in point 4.2.5, and valid for the expected duration of the works.

Cash-flow statement:

The tenderer should prepare and include in the tender a Cash-flow statement indicating quarterly on basis of expected payment dates (cash basis): 

· cash at hand at the beginning of the quarter

· receipts as advance payments,

· receipts as interim and final payments,

· receipts as VAT and other fiscal reimbursements,

· total receipts,

· payments to suppliers, staff and labour,

· other payments related to the works,

· total payments,

· net to be financed (cash at hand + total receipts - total payments),

· increase/decrease in use of short-term finance,

· cash at hand at the end of the period (minimum cash requirement to be indicated).

VOLUME 1

SECTION 4 : 

FORM 4.5
FINANCIAL IDENTIFICATION FORM

ACCOUNT HOLDER

NAME



ADDRESS




TOWN/CITY

       POST CODE
  
   

CONTACT

            TELEPHONE
  

                 FAX
   E-MAIL
  

         VAT NUMBER
  

BANK

NAME



ADDRESS



TOWN/CITY      

     POST CODE
  COUNTRY
 

 BANK ACCOUNT 
   

               IBAN (optional)    


REMARKS:

	BANK STAMP+SIGNATURE of BANK REPRESENTATIVE (Both Obligatory)


	
	DATE + SIGNATURE of ACCOUNT HOLDER: (Obligatory)


VOLUME 1

SECTION 4 :

FORMS 4.6.1 TO 9
TECHNICAL QUALIFICATIONS
VOLUME 1

SECTION 4 : 

FORM 4.6.1.1
OVERVIEW OF THE TENDERER'S PERSONNEL

{i -
Overview

a -
Directors and management 
........................

b -
Administrative staff
........................

c -
Technical staff

- Engineers
........................

- Surveyors

- Foremen
........................

- Mechanics

- Technicians
........................

- Machine operators

- Drivers
........................

- Other skilled staff

- Labourers and unskilled staff 
........................

________________________________________________

Total
 ===========

ii -
Site operatives to be employed on the contract (if relevant)

a -
Site management
........................ 

b -
Administrative staff
........................

c -
Technical staff

- Engineers
........................

- Surveyors

- Foremen
........................

- Mechanics

- Technicians
........................

- Machine operators

- Drivers
........................

- Other skilled staff

- Labourers and unskilled staff 
........................

_______________________________________________

Total
===========

Signature ....................................................

(a person or persons authorised to sign on behalf of the tenderer)

Date ............................................}
VOLUME 1
SECTION 4

FORM 4.6.1.2
PERSONNEL TO BE EMPLOYED ON THE CONTRACT

	Position/Name
	Nationality
	Education
	Years of experience (with the company/in construction)
	Major works for which responsible (project/value)

	Project Director

	
	
	/
	

	Site Manager


	
	
	
	

	Designers 
	
	
	/
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	Site Superintendents

/Foremen/ 
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	


Signature ......................................................

(a person or persons authorised to sign on behalf of the tenderer)

Date.........................................}

VOLUME 1

SECTION 4: 

FORM 4.6.1.3
PROFESSIONAL EXPERIENCE OF KEY PERSONNEL

CURRICULUM VITAE

(Maximum 3 pages)

{Proposed position in the contract:…………………………..
1.
Surname:










2.
Name:





3. 
Date and place of birth:


4.
Nationality:







5.
Civil status:








Address (phone/fax/e-mail):

6. 
Education:

	Institutions:
	

	Date:

From (month/year)

To (month/year)
	

	Degree:
	


7. 
Language skills

(On a scale of 1 to 5, with 5 being the highest):

	Language
	Level
	Passive
	 Spoken
	Written

	
	Mother tongue
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	


8.
Membership of professional bodies:

9.
Other skills (e.g. computer literacy, etc.):


10.
Present position:

11.
Years of professional experience:

12.
Key qualifications:

13.
Specific experience in non-industrialised countries:

	Country
	Date: from (month/year) to (month/year)
	Name and brief description of the project

	
	
	

	
	
	

	
	
	

	
	
	


14.
Professional experience:

	Date: from (month/year) to (month/year)
	

	Place
	

	Company/organisation
	

	Position
	

	Job description
	


15.
Others:

15a.
Publications and seminars:
15b.
References:
Signature ............................................

Date...........................
FORM 4.6.2 PLANT

Not applicable

VOLUME 1

SECTION 4 : 

FORM 4.6.3
WORKPLAN AND PROGRAMME

4.6.3.1
State the proposed location of your main office on the site, stations (steel/concrete/asphalt structures), warehouses, laboratories, accommodation, etc. 
4.6.3.2
Give a brief outline of your programme for the completion of the works in accordance with the required method of construction and stated time of completion

4.6.3.3
Attach a critical milestone bar chart (schedule of execution) representing the construction programme and detailing the relevant activities, dates, allocation of labour and plant resources, etc.

4.6.3.4
If the tenderer plans to subcontract part of the works, he must provide the following details:
	Work intended to be subcontracted
	Name and details of subcontractors
	Value of subcontract as percentage of the total cost of the project
	Experience in similar work (details to be specified)

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	


Signature .......................................................

(a person or persons authorised to sign on behalf of the tenderer)

Date .....................................}

VOLUME 1

SECTION 4

FORM 4.6.4
EXPERIENCE AS CONTRACTOR

4.6.4.1
 List of contracts of similar nature and extent performed during the past 3 years (2002 -  2004)
	Name of project/kind of works
	Total value of works the Contractor was responsible for
	Period of contract
	Starting date
	Percentage of works completed
	Contracting authority and place 
	Prime contractor (P) or subcontractor (S)
	Final acceptance issued?
- Yes
- Not yet (current contracts)
– No

	A) In home country
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	


	Name of project/kind of works
	Total value of works the Contractor was responsible for
	Period of contract
	Starting date
	Percentage of works completed
	Contracting authority and place 
	Prime contractor (P) or subcontractor (S)
	Final acceptance issued?
- Yes
- Not yet (current contracts)
– No

	B) Abroad
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	


4.6.4.2 Please attach here available references and certificates from the relevant Contracting Authorities

Signature .......................................................................................

(a person or persons authorised to sign on behalf of the tenderer)

Date ..................}

VOLUME 1

SECTION 4 : 

FORM 4.6.5
DATA ON JOINT VENTURES

	{4.6.5.1
Name ......................................................................................

	4.6.5.2
Managing board's address ..................................................


..................................................................................................


Telex ..........................................................


Telephone .........................Fax..................................E-mail.....

	4.6.5.3
Agency in the state of the Contracting Authority, if any (in the case of a joint venture/consortium with a foreign lead partner )


Office address ...........................................................................


..................................................................................................


Telex ..........................................................


Telephone ..............................Fax.........................................

	4.6.5.4
Names of partners


i)
..............................................................................................


ii)
..............................................................................................


iii)
..............................................................................................


Etc.
............................................................................................

	4.6.5.5
Name of lead partner


..................................................................................................


..................................................................................................

	4.6.5.6
Agreement governing the formation of the joint venture/consortium


i)
Date of signature: ................................................................


ii)
Place: ...................................................................................


iii)
Enclosure - joint venture/consortium agreement

	4.6.5.7
Proposed proportion of responsibilities between partners (in %) with indication of the type of the works to be performed by each


..................................................................................................


..................................................................................................


..................................................................................................


..................................................................................................


..................................................................................................



	


Signature: 
  ..................................................................................

(a person or persons authorised to sign on behalf of the tenderer)

Date:

.....................}

VOLUME 1
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FORM 4.6.6
LITIGATION HISTORY

{Please provide information on any history of litigation or arbitration resulting from contracts executed during the last 3 years or currently under execution.

A separate sheet should be used for each partner of a joint venture/consortium.
	Year
	Award FOR or AGAINST tenderer
	Name of client, cause of litigation, and matter in dispute
	Disputed amount (current value in euro or NC)

	
	
	
	


Signature ......................................................................................

(a person or persons authorised to sign on behalf of the tenderer)

Date ..................}

VOLUME 1

SECTION 4 : 

FORM 4.6.7
QUALITY ASSURANCE SYSTEM(S)

{Please provide hereunder details of the quality assurance system(s) it is proposed to use to ensure successful completion of the works.

Signature .................................................

(a person or persons authorised to sign on behalf of the tenderer)

Date ..................}

FORM 4.6.8 ACCOMMODATION FOR THE SUPERVISOR
Not applicable

FORM 4.6.9 FURTHER INFORMATION
Not applicable

	VOLUME 1

SECTION 5: GLOSSARY

	5.1. DEFINITIONS

	5.2 UNITS OF MEASUREMENT

	5.3 THE LAW AND LEGISLATION FRAMEWORK OF THE NRIC


	5.1. DEFINITIONS


Commission: The Commission of the European Communities.

Contracting Authority  The Commission, the state or the public or private legal person concluding the contract, as provided for in the financing agreement.

Works contracts: Works contracts cover the execution, the design and execution or the realisation by any means whatsoever of a work corresponding to the requirements specified by the Contracting Authority. A 'work' is the outcome of  a body of building or civil engineering works that is sufficient of itself to fulfil an economic or technical function.

Hybrid contract: A contract between the contracting authority and a service provider, supplier or construction firm covering two or more of the following: works, supplies and services.

General conditions: The general contractual provisions setting out the administrative, financial, legal and technical clauses governing the execution of contracts.

Special conditions: The special conditions laid down by the Contracting Authority as an integral part of the tender dossier, including modifications to the general conditions, clauses specific to the contract and the terms of reference (for a service contract) or technical specifications (for a supply or works contract).

Evaluation committee: a committee made up of an odd number of voting members (at least three) appointed by the Contracting Authority and possessing the technical, linguistic and administrative capacities necessary to give an informed opinion on tenders. 

Candidate: Any natural or legal person or group thereof applying to take part in a restricted or negotiated procedure.

Tenderer: Any natural or legal person or group thereof submitting a tender with a view to concluding a contract. The terms "supplier", "contractor" and "service provider" refer to three categories of economic operator, natural or legal persons, who supply products, execute works and provide services respectively.

Contractor: The tenderer selected at the end of the procedure for the award of the contract.

Open procedure: Calls for tender are open where all interested economic operators may submit a tender.

Restricted procedure: Calls for tender are restricted where all economic operators may ask to take part, but only candidates satisfying the selection criteria and invited simultaneously and in writing by the contracting authorities may submit a tender.

Competitive negotiated procedure: Procedure without prior publication of a contract notice, in which only candidates invited by the contracting authority may submit tenders.

Negotiated procedure: Procedure without prior publication of a contract notice, in which the contracting authority consults the candidate or candidates of its choice and negotiates the terms of the contract with one or more of them.

Appropriate media: Publication in the Official Journal of the European Union and on the Internet is obligatory for all contracts covered by the Practical Guide. Publication in the press of recipient countries and, if need be, specialised publications may be necessary or advisable.

Tender dossier: The dossier compiled by the Contracting Authority and containing all the documents needed to prepare and submit a tender.

Period: A period begins the day after the act or event chosen as its starting point. Where the last day of a period is not a working day, the period expires at the end of the next working day.

Breakdown of the overall price: A heading-by-heading list of the rates and costs making up the price for a lump‑sum contract.

Supervisor (Engineer as per FIDIC rules): The legal or natural person responsible for monitoring the execution of the contract on behalf of the Contracting Authority and/or the Employer, where the latter is not the Contracting Authority.

Written communications: Certificates, notices, orders and instructions issued in writing under the contract.

Administrative order: Any instruction or order issued by the Supervisor to the Contractor in writing regarding the execution of the works.

Conflict of interest: Any event influencing the capacity of a candidate, tenderer or supplier to give an objective and impartial professional opinion, or preventing him, at any moment, from giving priority to the interests of the Contracting Authority. Any consideration relating to possible contracts in the future or conflict with other commitments, past or present, of a candidate, tenderer or supplier, or any conflict with his own interests. These restrictions also apply to subcontractors and employees of the candidate, tenderer or supplier.

There is a conflict of interests within the meaning of Article 52 of the Financial Regulation where the impartial and objective exercise of the functions of a player in the implementation of the budget or an internal auditor is compromised for reasons involving family, emotional life, political or national affinity, economic interest or any other shared interest with the beneficiary.

Day: Calendar day.

In writing: This includes any hand-written, typed or printed communication, including telex, cable and fax transmissions.

Foreign currency: Any currency permissible under the applicable provisions and regulations other than the euro, which has been indicated in the tender.

National currency: The currency of the country of the Contracting Authority.

Tender price: The sum stated by the tenderer in his tender for carrying out the contract.

Contract price: The sum stated in the contract representing the initial estimate payable for carrying out the works, or such other sum as ascertained at the end of the contract as due under the contract.

Open procedure: Calls for tender are open where all interested economic operators may submit a tender.

Candidate: Any natural or legal person or group thereof applying to take part in a restricted or negotiated procedure.

Contractor: The successful tenderer, once all parties have signed the contract.

Liquidated damages: The sum stated in the contract as compensation payable by the Contractor to the Contracting Authority for failure to complete the contract or part thereof within the periods under the contract, or as payable by either party to the other for any specific breach identified in the contract.

General damages: The sum not stated beforehand in the contract, which is awarded by a court or an arbitration tribunal, or agreed between the parties, as compensation payable to an injured party for a breach of the contract by the other party. 

Supervisor's representative: Any natural or legal person, designated by the Supervisor as such under the contract, and empowered to represent the Supervisor in the performance of his functions, and in exercising such rights and/or powers as have been delegated to him. In this case, references to the Supervisor will include his representative.

Works: Works of a permanent or temporary nature executed under the contract.

Equipment: Machinery, apparatus, components and any other articles intended for use in the works

Plant: appliances and other machinery, and, where applicable under the law and/or practice of the state of the Contracting Authority, the temporary structures on the site required to carry out the works but excluding equipment or other items required to form part of the permanent works.

Drawings: Drawings provided by the Contracting Authority and/or the Supervisor, and/or drawings provided by the Contractor and approved by the Supervisor, for the carrying out of the works.

Site: The places provided by the Contracting Authority where the works are to be carried out and other places stated in the contract as forming part of the site.

Maintenance period: The period stated in the contract immediately following the date of provisional acceptance, during which the Contractor is required to complete the works and to remedy defects or faults as instructed by the Supervisor. 

Final acceptance certificate: Certificate(s) issued by the Supervisor to the Contractor at the end of the maintenance period stating that the Contractor has completed his obligations to construct, complete, and maintain the works concerned.

Provisional sum: A sum included in the contract and so designated for the execution of works or the supply of goods, materials, plant or services, or for contingencies, which sum may be used in whole or in part, or not at all, as instructed by the Supervisor.

Dayworks: Varied work inputs subject to payment on an hourly basis for the Contractor's employees and plant.

Modification: An instruction given by the Supervisor which modifies the works.

	5.2 UNITS OF MEASUREMENT


The units of measurement used in the documentation are those of the International System of Units (SI). No other units may be used for measurements, pricing, detail drawings etc. (Any units not mentioned in the technical documentation must also be expressed in terms of the SI.)

Abbreviations used in the Budget Breakdown are to be interpreted as follows:


mm

means
millimetre


m

means
metre


mm²

means
square millimetre


m²

means
square metre


m³

means
cubic metre


kg

means
kilogram


to

means
tonne (1000 kg)


pcs

means
pieces


h

means
hour


L.s.

means
Lump sum 


km

means
kilometre


l

means
litre


%

means
per cent


N.d

means
nominal diameter


m/m

means 
man-month


m/d

means 
man-day

	5.3 THE LAW AND LEGISLATION FRAMEWORK OF THE NRIC


THE LAW
1. THE LAW FOR TELECOMMUNICATIONS 

2. THE LAW FOR STATE TAXES

3. ТHE RAILWAY TRANSPORT ACT

4. THE LAW FOR OBLIGATIONS AND CONTRACTS 

5. THE LAW FOR THE ADMINISTRATIVE BREACHES AND PENALTIES 

6. THE LAW FOR HEALTH AND SAFE LABOUR CONDITIONS 

7. THE LAW FOR THE CADASTAR AND THE PROPERTY REGISTER 

8. THE LAW FOR HEALTH 

9. THE LAW FOR THE ENVIRONMENT PROTECTION 

10. THE LAW FOR THE MONUMENTS OF CULTURE AND MUSEUMS 

11. THE TERRITORY ARRANGEMENT ACT

12. THE LAW FOR THE TAXATION 

13. THE COMMERCIAL CODE

14. THE LAW FOR INSURANCE

15. RULES on the implementation of the LAW for air, water and soils pollution protection 

16. TRAFFIC ORDINANCE 

17. ORDINANCE № 1 / 4.12.1997 on estimation of influence on the environment of projects, works and activities, which are not subject to obligatory appraisal of the influence on the environment. 

18. ORDINANCE № 2 / 17.01.2001 on route signalization with route marking. 

19. ORDINANCE № 2 / 20.01.1999 on design the electro installations in buildings 

20. ORDINANCE № 2 / 5.05.1987 on fire protection construction – technical norms

21. ORDINANCE № 3 от 14.05.1996 on instructions of personnel on safety, labour hygiene and fire protection

22. ORDINANCE № 4 от 2.08.1995 on signs and signals of labour safety and fire protection 

23. ORDINANCE № 4 от 21.05.2001 on the envelopment and contents of the investment projects 

24. ORDINANCE №  4 от 27.03.1997 on railway level-crossings 

25. ORDINANCE №  4 от 7.07.1998 on estimation of influence on the environment

26. ORDINANCE № 6 on technical capacity in construction design (title mod. State Gazette issue № 2 / 1995 )

27. ORDINANCE № 6 / 22.05.2001 on permission the usage of constructions in the Republic of Bulgaria 
28. ORDINANCE № 7 / 22.05.2001 on drafting (drawing) acts and protocols during the construction 

29. ORDINANCE № 7 / 23.09.1999 on minimal requirements for healthy and safety labour conditions at the working places and usage of the working equipment. 

30. ORDINANCE № 7 / 6.09.1994 on laboratory accreditation for the needs of construction. 

31. ORDINANCE № 8 / 14.09.1987 on exploration of the averages in construction 

32. ORDINANCE № 8 / 28.07.1999 on rules and norms for establishment of the technical conductors and equipment in the country 

33. ORDINANCE № 8 / 14.06.2001 on the volume and contents of the cadastral schemes and plans 

34. ORDINANCE № 10 / 22.05.2001 on registration of persons, practicing technical control to the construction part of the investment projects 

35. ORDINANCE № 47 / 28.12.2001 on structures and systems of the safety techniques, communication, electricity supply and centenary in the field of railway transport. 

36. ORDINANCE № 49 / 28.12.2001 on establishing the rules for train movement, shunting and signals in the railway transport 

37. ORDINANCE № 51 / 3.01.2002 on requirements for technical operation of the railway infrastructure 

38. ORDINANCE on the substantial requirements and appraisal of the compliance of the electromagnetic compatibility 

39. ORDINANCE on the substantial requirements and appraisal of the compliance of the construction goods 

40. ORDINANCE on the substantial requirements and appraisal of the compliance of the machinery

41. ORDINANCE on the substantial requirements and appraisal of the compliance of the radio systems and final communication systems. 

42. INSTRUCTION № 1 on the volume and contents of the chapter “Safety, labour hygiene and fire protection” of the projects 

43. TARIF № 14 on the taxation in the system of the Ministry of Development and Public Works and the Governors. (title mod. State Gazette issue № 99 / 2001)

44. RULES for control and taking-over of the concrete and ferro-concrete constructions. 

LEGISLATION FRAMEWORK OF THE NRIC
1. REGULATION on execution and taking-over of the construction and maintenance works. 

2. REGULATION on technical operation of КМ-25 кВ,50 Hz

3. REGULATION on labour safety in operation of the railway catenary’s В-05-01-04.

4. INSTRUCTION on grounding the equipment at the electro railway sections of BDZ. 

5. INSTRUCTION on operational traffic control of the systems for electric supply of the electrified railway sections. 

6. INSTRUCTION on operation of blocking systems and axle counters. 

7. INSTRUCTION  on maintenance the blocking systems equipment

8. INSTRUCTION on catenary’s operation when it is not under strain and without interruption of train movement. 

9. BULGARIAN STATE STANDARD (BSS)

· Grounding in communication objects – BSS 1149-89

· Communication cables – BSS 5052-90

· Carriage and multiplexing; Fiber optic cables for buildings – BSS  I - ЕТS 300 644

· Business Radio electronic Systems. Main safety requirements – BSS 12.2.006.0-80

· Radio disturbances caused by the cable communication systems – BSS 7881-90

· Fibers and cables. Optic fibers – BSS  IЕC 607 932

10. REGULATION on communication lines protection from the electromagnetic influences 

11. REGULATION on the labour safety in operation and maintenance of the air and cable communication lines and networks D-01- 006

12. REGULATION on labour safety in operation of the electric installations and equipment D - 01 - 008

13. REGULATION on the structure of electro installations 

14. INSTRUCTION on grounding the equipment in the electrified railway section.

VOLUME 1

SECTION 6 : 
EVALUATION GRID AND OTHER ANNEXES

ADMINISTRATIVE COMPLIANCE GRID 

	Contract title:
	BG-GR 2003/005-630-01.01Repair and works activities within the Project “Modernization the safety and telecommunication installations of the railway track Blagoevgrad – Kulata”
	Publication reference:
	PhareCBC/BG/W-630-01

	Tender envelope number
	Tenderer name
	Nationality of tenderer (consortium)
 eligible?

(Yes/No)
	Documentation complete?
	Consortium agreement signed by all partners?
(Yes/No/Not applicable)
	Other administrative requirements in tender dossier (e.g. information about partners (if any) – Clause 3.5) 
 (Yes/No/ Not Applicable))
	Overall decision?


(Accept/ Reject)

	
	
	
	Form of Tender+Appendix to Tender, filled as required,
 ref. Cl. 14.3.1

(Yes/No).
	Tender Guarantee, as required,
 ref. Cl. 14.3.2. 

(Yes/No)
	Language of Tender, English,
 ref.Cl. 13 

(Yes/No)
	Power of Attorney
 as required

(Yes/No)
	Bill of Quantities, filled and priced as required,
 ref. Cl. 14.3.5.

(Yes/No)
	Modification(s) included and signed,
 ref. Cl. 14.3.6

(Yes/No/ Not applicable)
	Documentation of Questionnaire filled as required, ref. Cl. 14.3.4.
 (Yes/No)
	Sub-contracting statement acceptable?
 (Yes/No/Not applicable)
	
	
	

	1
	
	
	
	
	
	
	
	
	
	
	
	
	

	2
	
	
	
	
	
	
	
	
	
	
	
	
	

	3
	
	
	
	
	
	
	
	
	
	
	
	
	


	Chairman's name
	

	Chairman's signature
	

	Date
	


EVALUATION GRID 

	Contract title:
	BG-GR 2003/005-630-01.01Repair and works activities within the Project “Modernization the safety and telecommunication installations of the railway track Blagoevgrad – Kulata”
	Publication reference: PhareCBC/BG/W-630-01


	Tender envelope No.
	Tenderer's name
	
Rules of origin and nationality respected?
(Yes/No)
	Economic and financial capacity? (Yes/No)
	Professional capacity? (Yes/No)
	Technical capacity?

(Yes/ No)
	Ancillary  services as required? (Yes/No)
	Other  technical requirements

(Yes/No)
	
Technical compliance? (Yes/No)

	
	
	Sub-Clause 3.6 

Form 4.6.1.3
	Annual   turnover & Operating Profit
Sub-Clause 4.2.1& 4.2.2
	Liquid working capital

Sub-Clause 4.2.3
	   Experience of  key-   personnel

   Sub-Clause 4.2.4
  (Form 4.6.1.2 & 4.6.1.3)
	   Experience of  Project Director (home office) Sub-Clause 4.2.5
	   Experience as contractor Sub-Clause 4.2.6      (Form 4.6.4)
	   Established sub-contractors  Sub-Clause  4.2.7  (Form 4.6.3.4)
	  Authorisations and Technical Capacity             (Sub-Clause 4.2.8)
	    Work programme         (Form 4.6.3.2 & 4.6.3.3)
	   Proportion of responsibilities within consortium/joint venture Sub-Clause  4.3         (Form 4.6.5)
	  Completion of Detailed Designs explained and budgeted 

   Form 4.6.3.2 – 4.6.3.4

   Bill of Quantities
	   Budget Breakdown as required

  Technical specifications respected 
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	


	VOLUME 2

SECTION 1: 
CONTRACT FORM


CONTRACT AGREEMENT
FINANCED BY PHARE CROSS BORDER COOPERATION PROGRAM BETWEEN BULGARIA AND GREECE, FINANCING MEMORANDA 2002
CONTRACT BG-GR 2003/005-630-01.01 Repair and works activities within the Project “Modernization the safety and telecommunication installations of the railway track Blagoevgrad – Kulata”

This contract is concluded between:

The Ministry of Regional Development and Public Works (MRDPW), address: 17-19 “Kiril and Methodi” Str., 1202 Sofia, Bulgaria 

(Hereinafter called “the Contracting Authority”) of the one part 
and

........................................................................, address: ..................................................

 (Hereinafter called ”the Contractor”) of the other part.

Whereas the Contracting Authority is desirous that certain works should be executed by the Contractor, viz.:

“Deatailed design, repair and works activities within the Project “Modernization the safety and telecommunication installations of the railway track Blagoevgrad – Kulata” and has accepted a tender by the Contractor for the execution and completion of such works and the remedying of any defects therein.

It is hereby agreed as follows:

1. 
In this contract agreement words and expressions shall have the meanings assigned to them in the contractual conditions set out below. 

2. 
The following documents shall be deemed to form and be read and construed as part of this contract, in the following order of precedence:


(a) the Contract Agreement;
(b) the Memorandum of Contract Clarifications/Negotiation Report (if any)

(c) the Tender Form and Appendix to Tender;

(d) the Particular Conditions; 

(e) the General Conditions to FIDIC, Short Form of Contract (Green Book), First   Edition 1999;
(f) the Technical Specifications - Employer’s Requirements and other relevant  requirements of the Tender Dossier;

(g) the Design Documentation (Drawings);

(h)  the budget breakdown/ with bill of quantities (after arithmetical corrections);

(i)   the Contractor’s Tender;

(j) any other documents forming part of the contract: the advance payment and performance guarantees.

Addenda shall have the order of precedence of the document they are modifying.

3. 
In consideration of the payments to be made by the Contracting Authority to the Contractor as hereinafter mentioned, the Contractor undertakes to execute and complete the works and remedy defects therein in full compliance with the provisions of the contract.

4.
The Contracting Authority hereby agrees to pay the Contractor in consideration of the execution and completion of the works and remedying of defects therein the amount of:

- Contract price (excluding VAT/other taxes) 
.........................................
Euro 

  (The EC component ............................................................................      Euro
)

  (The Bulgarian national co-financing component ...........................      Euro
)
- VAT and other taxes.................................................................................. N/A

- Contract price (in words:.............................................................................Euro 

or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract. VAT shall be paid in compliance with the binding regulations, national law and international agreements concerning the execution of the program. VAT and other taxes shall not be paid on the funds originating from EC funds.

5.
The legal duration of the contract shall be 42 months including a 6-month construction period and a 2-stage defects notification period with a total duartion of 36 months. 
6.
In witness whereof the parties hereto have signed the contract. This contract shall take effect on the date on which the contract form is signed by the last party, namely the Contractor.

	CONTRACTING AUTHORITY:

	CONTRACTOR:

	Signed by

.........................................................................................................................................................................................................
Date:..........................................................

	Signed and sealed by

..............................................................................................................................................

Name of the signatory (in block capitals) .......................................................................

In the capacity of ..............................................................................................................................................

Being fully authorised by and acting on behalf of ..........................................................................

Date .........................................................

	EMPLOYER:
	

	National Railway Infrastructure Company

Signed by

.........................................................................................................................................................................................................
Date:..........................................................


	

	ENDORSED FOR FINANCING ON BEHALF OF THE EUROPEAN COMMISSION
.............................................................................................................................................. ....................................................................... Date 


	VOLUME 2

SECTION 2:


GENERAL CONDITIONS*
for

FIDIC Short Form of Contract (Green Book),

First Edition 1999.


Disclaimer: ________________________________________________________
The General Conditions, as appended herewith, are given for indicative purposes only and without prejudice to possible mistakes in the text.  
Only the officially published edition of FIDIC Short Form of Contract (Green Book), First Edition 1999, shall apply to this contract an shall be taken as the ultimate reference.

General Conditions

General Provisions

	1.1
Definitions
	In the Contract as defined below the words and expressions defined shall have the following meanings assigned to them except where the context requires otherwise:

	
	1.1.0.       All references to “Agreement” in these conditions shall be deemed to refer to the Contract Agreement.

	The Contract
	1.1.1 
"Contract" means the Agreement and the other documents listed in the Appendix.

	
	1.1.2 
"Specification" means the document as listed in the Appendix, including Employer's requirements in respect of design to be carried out by the Contractor, if any, and any Variation to such document.

	
	1.1.3 
"Drawings" means the Employer's drawings of the Works as listed in the Appendix, and any Variation to such drawings.

	Persons


	1.1.4 
"Employer" means the person named in the Agreement and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

	
	1.1.5 
"Contractor" means the person named in the Agreement and the legal successors in title to this person, but not (except with the consent of the Employer) any assignee.

	
	1.1.6 
"Party" means either the Employer or the Contractor.

	Dates, Times and Periods
	1.1.7 
"Commencement Date" means the date 14 days after the date the Agreement comes into effect or any other date agreed between the Parties.

	
	1.1.8 
"day" means a calendar day.

	
	1.1.9 
"Time for Completion" means the time for completing the Works as stated in the Appendix (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

	Money and Payments
	1.1.10 
"Cost" means all expenditure properly incurred (or to be incurred ) by the Contractor, whether on or off the Site, including overheads and similar charges, but does not include profit.

	Other Definitions
	1.1.11 
"Contractor's Equipment" means all apparatus, machinery, vehicles, facilities and other things required for the execution of the Works but does not include Materials or Plant.

	
	1.1.12 
"Country" means the country in which the Site is located.

	
	1.1.13 
"Employer's Liabilities" means those matters listed in Sub-Clause 6.1.

	
	1.1.14 
"Force Majeure" means an exceptional event or circumstance: which is beyond a Party's control; which such Party could not reasonably have provided against before entering into the Contract; which, having arisen, such Party could not reasonably have avoided or overcome; and, which is not substantially attributable to the other Party.

	
	1.1.15 
"Materials" means things of all kinds (other than Plant) intended to form or forming part of the permanent work.

	
	1.1.16 
"Plant" means the machinery and apparatus intended to form or forming part of the permanent work.

	
	1.1.17 
"Site" means the places provided by the Employer where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.

	
	1.1.18 
"Variation" means a change to the Specification and /or Drawings (if any) which is instructed by the Employer under Sub-Clause 10.1.

	
	1.1.19 
"Works" means all the work and design (if any) to be performed by the Contractor including temporary work and any Variation.

	1.2
Interpretation
	Words importing persons or parties shall include firms and organisations. Words importing singular or one gender shall include plural or the other gender where the context requires.

	1.3
Priority of Documents
	The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the Employer shall issue any necessary instructions to the Contractor, and the priority of the documents shall be in accordance with the order as listed in the Appendix.

	1.4
Law
	The law of the Contract is stated in the Appendix.

	1.5
Communications
	Wherever provision is made for the giving or issue of any notice, instruction, or other communication by any person, unless otherwise specified such communication shall be written in the language stated in the Appendix and shall not be unreasonably withheld or delayed.

	1.6
Statutory Obligations
	The Contractor shall comply with the laws of the countries where activities are performed. The Contractor shall give all notices and pay all fees and other charges in respect of the Works.


The Employer

	2.1
Provision of Site
	The Employer shall provide the Site and right of access thereto at times stated in the Appendix.

	2.2
Permits and Licences
	The Employer shall, if requested by the Contractor, assist him in applying for permits, licences or approvals which are required for the Works.


	2.3
Employer’s Instructions 
	
The Contractor shall comply with all instructions given by the Employer in respect of the Works including the suspension of all or part of the Works.

	2.4
Approvals
	No approval or consent or absence of comment by the Employer or the Employer's representative shall affect the Contractor's obligations.



Employer’s Representatives

	3.1
Authorised Person
	
One of the Employer's personnel shall have authority to act for him. This authorised person shall be as stated in the Appendix, or as otherwise notified by the Employer to the Contractor.

	
3.2 

Employer’s Representative
	The Employer may also appoint a firm or individual to carry out certain duties. The appointee may be named in the Appendix, or notified by the Employer to the Contractor from time to time. The Employer shall notify the Contractor of the delegated duties and authority of this Employer's representative.



The Contractor

	4.1
General Obligations
	The Contractor shall carry out the Works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor's Equipment which may be required. All Materials and Plant on Site shall be deemed to be the property of the Employer.

	4.2
Contractor’s Representative
	The Contractor shall submit to the Employer for consent the name and particulars of the person authorised to receive instructions on behalf of the Contractor.

	4.3
Subcontracting
	The Contractor shall not subcontract the whole of the Works. The Contractor shall not subcontract any part of the Works without the consent of the Employer.

	4.4
Performance Security
	If stated in the Appendix, the Contractor shall deliver to the Employer within 14 days of the Commencement Date a performance security in a form and from a third party approved by the Employer.



Design by Contractor

	5.1
Contractor’s Design
	The Contractor shall carry out design to the extent specified, as referred to in the Appendix. The Contractor shall promptly submit to the Employer all designs prepared by him. Within 14 days of receipt the Employer shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it stating the reasons. The Contractor shall not construct any element of the permanent work designed by him within 14 days after the design has been submitted to the Employer or where the design for that element has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

	5.2
Responsibility for Design
	The Contractor shall remain responsible for his tendered design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Employer shall be responsible for the Specification and Drawings.



Employer’s Liabilities

	6.1
Employer’s Liabilities
	
In this Contract, Employer's Liabilities mean:

	
	a)
war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country,

b)
rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country,

c) 
riot, commotion or disorder by persons other than the Contractor's personnel and other employees, affecting the Site and/or the Works,

d) 
ionising radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor may be responsible for the use of any radio-active material,

e) 
pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds,

f) 
use or occupation by the Employer of any part of the Works, except as may be specified in the Contract,

g) 
design of any part of the Works by the Employer's personnel or by others for whom the Employer is responsible, and

h) 
any operation of the forces of nature affecting the Site and/or the Works, which was unforeseeable or against which an experienced contractor could not reasonably have been expected to take precautions.

i) 
Force Majeure,

j) 
a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor's failure,

k) 
any failure of the Employer,

l) 
physical obstructions or physical conditions other than climatic conditions, encountered on the Site during the performance of the Works, which obstructions or conditions were not reasonably foreseeable by an experienced contractor and which the Contractor immediately notified to the Employer,

m) 
any delay or disruption caused by any Variation,

n) 
any change to the law of the Contract after the date of the Contractor's offer as stated in the Agreement, 

o) 
losses arising out of the Employer's right to have the permanent work executed on, over, under, in or through any land, and to occupy this land for the permanent work, and

p) 
damage which is an unavoidable result of the Contractor's obligations to execute the Works and to remedy any defects.


Time for Completion
	7.1
Execution of the Works


	The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works within the Time for Completion.

	
7.2

Programme
	Within the time stated in the Appendix, the Contractor shall submit to the Employer a programme for the Works in the form stated in the Appendix.

	7.3
Extension of Time
	Subject to Sub-Clause 10.3, the Contractor shall be entitled to an extension to the Time for Completion if he is or will be delayed by any of the Employer's Liabilities.

On receipt of an application from the Contractor, the Employer shall consider all supporting details provided by the Contractor and shall extend the Time for Completion as appropriate.

	7.4
Late Completion
	If the Contractor fails to complete the Works within the Time for Completion, the Contractor's only liability to the Employer for such failure shall be to pay the amount stated in the Appendix for each day for which he fails to complete the Works.



Taking-Over

	8.1
Completion
	The Contractor may notify the Employer when he considers that the Works are complete.

	8.2
Taking-Over Notice
	The Employer shall notify the Contractor when he considers that the Contractor has completed the Works stating the date accordingly. Alternatively, the Employer may notify the Contractor that the Works, although not fully complete, are ready for taking over, stating the date accordingly.

	
	The Employer shall take over the Works upon the issue of this notice. The Contractor shall promptly complete any outstanding work and, subject to Clause 9, clear the Site.



Remedying Defects

	9.1
Remedying Defects
	
The Employer may at any time prior to the expiry of the period stated in the Appendix, notify the Contractor of any defects or outstanding work. The Contractor shall remedy at no cost to the Employer any defects due to the Contractor's design, Materials, Plant or workmanship not being in accordance with the Contract.



	
	The cost of remedying defects attributable to any other cause shall be valued as a Variation. Failure to remedy any defects or complete outstanding work within a reasonable time of the Employer's notice shall entitle the Employer to carry out all necessary work at the Contractor's cost.

	9.2
Uncovering and Testing
	The Employer may give instruction as to the uncovering and/or testing of any work. Unless as a result of any uncovering and/or testing it is established that the Contractor's design, Materials, Plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.


Variations and Claims


	10.1
Right to Vary
	The Employer may instruct Variations.

	10.2
Valuation of Variations
	Variations shall be valued as follows:

	
	a) 
at a lump sum price agreed between the Parties, or

b) 
where appropriate, at rates in the Contract, or

c) 
in the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which

d) 
at appropriate new rates, as may be agreed or which the Employer considers appropriate, or

e) 
if the Employer so instructs, at daywork rates set out in the Appendix for which the Contractor shall keep records of hours of labour and Contractor's Equipment, and of Materials used.

	10.3
Early Warning
	A Party shall notify the other as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment. The Contractor shall take all reasonable steps to minimise these effects.

The Contractor's entitlement to extension to the Time for Completion or additional payment shall be limited to the time and payment which would have been due if he had given prompt notice and had taken all reasonable steps.

	10.4
Right to Claim
	If the Contractor incurs Cost as a result of any of the Employer's Liabilities, the Contractor shall be entitled to the amount of such Cost. If as a result of any of the Employer's Liabilities, it is necessary to change the Works, this shall be dealt with as a Variation.

	10.5
Variation and Claim Procedure
	The Contractor shall submit to the Employer an itemised make-up of the value of Variations and claims within 28 days of the instruction or of the event giving rise to the claim. The Employer shall check and if possible agree the value. In the absence of agreement, the Employer shall determine the value.




Contract Price and Payment


	11.1
Valuation of the Works
	The Works shall be valued as provided for in the Appendix, subject to Clause 10

	11.2
Monthly Statements
	The Contractor shall be entitled to be paid at monthly intervals:

	
	a)
the value of the Works executed,

b) 
the percentage stated in the Appendix of the value of Materials and Plant delivered to the Site at a reasonable time, 

subject to any additions or deductions which may be due.

	
	The Contractor shall submit each month to the Employer a statement showing the amounts to which he considers himself entitled.

	11.3
Interim Payments
	Within 28 days of delivery of each statement, the Employer shall pay to the Contractor the amount shown in the Contractor's statement less retention at the rate stated in the Appendix, and less any amount for which the Employer has specified his reasons for disagreement. The Employer shall not be bound by any sum previously considered by him to be due to the Contractor.

	
	The Employer may withhold interim payments until he receives the performance security under Sub-Clause 4.4 (if any).

	11.4
Payment of First Half of Retention
	One half of the retention shall be paid by the Employer to the Contractor within 14 days after issuing the notice under Sub-Clause 8.2.

	11.5
Payment of Second Half of Retention
	The remainder of the retention shall be paid by the Employer to the Contractor within 14 days after either the expiry of the period stated in the Appendix, or the remedying of notified defects or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.

	11.6
Final Payment
	Within 42 days of the latest of the events listed in Sub-Clause 11.5 above, the Contractor shall submit a final account to the Employer together with any documentation reasonably required to enable the Employer to ascertain the final contract value.

	
	Within 28 days after the submission of this final account, the Employer shall pay to the Contractor any amount due. If the Employer disagrees with any part of the Contractor's final account, he shall specify his reasons for disagreement when making payment.

	11.7
Currency
	Payment shall be in the currency stated in the Appendix.

	11.8
Delayed Payment
	The Contractor shall be entitled to interest at the rate stated in the Appendix for each day the Employer fails to pay beyond the prescribed payment period.


Default

	12.1
Default by Contractor
	If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Employer or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Employer may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within 14 days after the Contractor's receipt of the Employer's notice, the Employer may by a second notice given within a further 21 days, terminate the Contract. The Contractor shall then demobilise from the Site leaving behind Materials and Plant and any Contractor's Equipment which the Employer instructs in the second notice is to be used until the completion of the Works.

	12.2
Default by Employer
	If the Employer fails to pay in accordance with the Contract, or is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-Clause and stating the default. If the default is not remedied within 7 days after the Employer's receipt of this notice, the Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within 28 days after the Employer's receipt of the Contractor's notice, the Contractor may by a second notice given within a further 21 days, terminate the Contract. The Contractor shall then demobilise from the Site.

	12.3
Insolvency
	If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilise from the Site leaving behind, in the case of the Contractor's insolvency, any Contractor's Equipment which the Employer instructs in the notice is to be used until the completion of the Works.

	12.4
Payment upon Termination
	After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

	
	a) 
any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) 
any sums to which the Employer is entitled,

c) 
if the Employer has terminated under Sub-Clause 12.1 or 12.3, the Employer shall be entitled to a sum equivalent to 20% of the value of those parts of the Works not executed at the date of the termination,

d) 
if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the Cost of his suspension and demobilisation together with a sum equivalent to 10% of the value of those parts of the Works not executed at the date of termination.

The net balance due shall be paid or repaid within 28 days of the notice of termination.



Risk and Responsibility

	13.1
Contractor’s Care of the Works
	The Contractor shall take full responsibility for the care of the Works from the Commencement Date until the date of the Employer's notice under Sub-Clause 8.2. Responsibility shall then pass to the Employer. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of an Employer's Liability, the Contractor shall indemnify the Employer, the Employer's contractors, agents and employees against all loss or damage happening to the Works and against all claims or expense arising out of the Works caused by a breach of the Contract, by negligence or by other default of the Contractor, his agents or employees.

	13.2
Force Majeure
	If a Party is or will be prevented from performing any of its obligations by Force Majeure, the Party affected shall notify the other Party immediately. If necessary, the Contractor shall suspend the execution of the Works and, to the extent agreed with the Employer, demobilise the Contractor's Equipment.

If the event continues for a period of 84 days, either Party may then give notice of termination which shall take effect 28 days after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

a) 
any sums to which the Contractor is entitled under Sub-Clause 10.4,

b) 
the Cost of his suspension and demobilisation, 

c) 
any sums to which the Employer is entitled.

The net balance due shall be paid or repaid within 28 days of the notice of termination.





Insurance

	14.1
Extent of Cover
	The Contractor shall, prior to commencing the Works, effect and thereafter maintain

insurances in the joint names of the Parties:

a) 
for loss and damage to the Works, Materials, Plant and the Contractor's Equipment,

b) 
for liability of both Parties for loss, damage, death or injury to third parties or their property arising out of the Contractor's performance of the Contract, including the Contractor's liability for damage to the Employer's property other than the Works, and

c) 
for liability of both Parties and of any Employer's representative for death or injury to the Contractor's personnel except to the extent that liability arises from the negligence of the Employer, any Employer's representative or their employees.

	14.2
Arrangements
	All insurances shall conform with any requirements detailed in the Appendix. The policies shall be issued by insurers and in terms approved by the Employer. The Contractor shall provide the Employer with evidence that any required policy is in force and that the premiums have been paid.

All payments received from insurers relating to loss or damage to the Works shall be held jointly by the Parties and used for the repair of the loss or damage or as compensation for loss or damage that is not to be repaired.

	14.3
Failure to Insure
	If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clauses, or fails to provide satisfactory evidence, policies or receipts, the Employer may, without prejudice to any other right or remedy, effect insurance for the cover relevant to such default and pay the premiums due and recover the same as a deduction from any other monies due to the Contractor.


Resolution of Disputes

	15.1
Adjudication
	Unless settled amicably, any dispute or difference which arises between the Contractor and the Employer out of or in connection with the Contract, including any valuation or other decision of the Employer, shall be referred by either Party to adjudication in accordance with the attached Rules for Adjudication ("the Rules"). The adjudicator shall be any person agreed by the Parties. In the event of disagreement, the adjudicator shall be appointed in accordance with the Rules.

	15.2
Notice of Dissatisfaction
	If a Party is dissatisfied with the decision of the adjudicator or if no decision is given within the time set out in the Rules, the Party may give notice of dissatisfaction referring to this Sub-Clause within 28 days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the adjudicator is revised by an arbitrator.

	15.3
Arbitration
	A dispute which has been the subject of a notice of dissatisfaction shall be finally settled by a single arbitrator under the rules specified in the Appendix. In the absence of agreement, the arbitrator shall be designated by the appointing authority specified in the Appendix. Any hearing shall be held at the place specified in the Appendix and in the language referred to in Sub-Clause 1.5.
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SECTION 3: 
PARTICULAR CONDITIONS


	In case of ambiguities and discrepancies between the Clauses in the General Conditions and their corresponding Clauses in the Particular Conditions, the Particular Conditions shall prevail.

	The clause numbering below refers to the clause numbering in the FIDIC Short Form of Contract (First edition 1999) – the Green Book.


Summary of Particular Conditions
General Provisions

1.1 Definitions 

Other Definitions

1.3 Priority of Documents 

Employer’s Representatives

3.2 Employer’s Representative

The Contractor


4.3 Subcontracting

4.4 Performance Security

Design by Contractor

5.2 Responsibility for Design

Time for Completion

7.1 Execution of the Works


7.3 Extension of Time 

Taking-Over

8.2 Taking-Over Notice 
Variations and Claims

10.1 Variations and Claims
Contract Price and Payment

11.1 Valuation of the Works

11.2 Monthly Statements

11.3  Interim Payments

11.4 Payment of First Half of Retention

11.5 Payment of Second Half of Retention

11.6 Final Payment

11.8 Delayed Payment

11.9 Advance Payment

Insurance

14.1 Extent of Cover

Resolution of Disputes 

15.1 Adjudication

General Provisions

1.1 Definitions 

Other Definitions

Add the following new text: 

	1.1.0     All references to “Agreement” in these conditions shall be deemed to refer to the “Contract Agreement”

	1.1.4   The Beneficiary institurion - National Railway Infrastructure Company will act as ”Employer” 

	1.1.20 
"Appendix" means Appendix to Tender in these conditions.

	1.1.21      “Contracting Authority” means the party, which signs the Contract, and effects payments

	1.1.22      “Legal Duration” means the period during which the parties are bound under the Contract for any payments but also for remedying defects over a minimum obligatory period of 3 years as foreseen in Ordinance №2 / 31.07.2003 on minimum guarantee periods.

	1.1.23     “Origin of supplies” means the  country where the supplies underwent their last, substantial, economically justified processing in an undertaking equipped for that purpose and resulting in the manufacture of a new product or representing an important stage of manufacture -  Article 24 of the EU Customs Code, Council Regulation No. 2913/92/EEC:

	1.1.24 
"Ethics Clauses" means the clauses which set a standard of  business relations withinin the public sector and involving public finance - Clause 36 of the Instructions to Tenderers.


1.3 Priority of Documents 

Replace text in Sub-clause 1.3. with the following text:

The priority of the documents shall be in accordance with the order as listed in the Contract Agreemeent.
Employer’s Representatives

3.2 Employer’s Representative
Add the following new text: 

The Works activities will be supervised by a Consultant appointed by the Employer, who had been licensed in accordance with the Territory Structural Act (TSA) of the Republic of Bulgaria and its Ordinances. 

The Consultant will supervise and certify the works executed according to:

- the Bulgarian legislation – the provisions of the Territorial Structural Act (TSA) of the Republic of Bulgaria and other legislative regulations, applicable to the project’s implementation;

- the FIDIC Short Form of Contract (First edition 1999) – the Green Book, 

- the requirements of these contract documents,

- the requirements of the Phare CBC programme;

On the base of the signed contract with NRIC and in accordance with the TSA, Article 166 (1) the Consultant::

- performs appraisal on the compliance of the investment design and/or acts as a Supervisor of the construction works;

- may implement the Preliminary Design studies, involving preparation of the design process and coordination of the works till putting into usage (operation) of the construction (building).

according to the TSA, Article 168. (1) the duties of the person in charge of supervision are as follows:

- organise the commencement of the works activities;

- full and proper filling of the acts and protocols during the construction;
- execute the construction in accordance with the adopted designs and the requirements under Article 169, (1) and (2);
- respect the safety labor conditions, as well as, when it is applicable, for organization and execution of construction works in accordance with the project;

- avoid the injury of third parties and properties in consequence of the construction;

- ensure the suitability of the works for bringing into operation;

- appraise of the accessibility of the building by the people with disabilities;

- appraise energy efficiency;
- sign all acts and protocols during the construction process, necessary for the works assessment regarding to the safety requirements and implementation under the law, in accordance with the the Ordinance of the Minister of the Regional Development and Public Works on the acts and protocols filled during the construction process; 

- issue prescriptions and orders which are obligatory for the Contractor and his  personnel. 
The Contractor

4.3 Subcontracting

Substitute the text of Sub-Clause 4.3 with the following text:

The Contractor shall not subcontract the whole of the Works. The Contractor shall not subcontract any part of the Works above 10% without the consent of the Employer.The upper limit authorised for subcontracting is 30% of the value of the contract.

4.4 Performance Security

Substitute the text of Sub-Clause 4.4 with the following text:

The Contractor shall submit the Performance Security bank guarantee within 14 days of the Commencement Date in the attached under Section 4, Volume II form and for the amount equal to 10% of the contract price.

Design by Contractor

5.2 Responsibility for Design

Delete:

The word “tendered” before design in the first sentence.

Add the following new text:

The design shall allow the performance of the works within the specific conditions of the railway transportation – without distortion of the normal operation of the NRIC’s operational divisions – signaling and telecommunications, shunting, train movement and safety as whole.

Time for Completion

7.1 Execution of the Works

Add the following new text:

The construction system and the performance of the works shall account for the specific conditions of the railway transportation – without distortion of the normal operation of the NRIC’s operational divisions – signaling and telecommunications, shunting, train movement and safety as whole.

7.3 Extension of Time 

Substitute the following text in Sub-caluse 7.3 

On receipt of an application from the Contractor, the Employer shall consider all supporting details provided by the Contractor and shall extend the Time for Completion as appropriate.
with the following new text in Sub-caluse 7.3
On receipt of an application from the Contractor, the Employer shall consider all supporting details provided by the Contractor and shall decline the appliction or recommend to the Contracting Authority to extend the Time for Completion.
10 Variations and Claims

10.1 Add the following text:

Any modifications of the contract agreement shall be legalized via adendum, signed by all parties and approved and endorsed by the EC Delegation in Sofia, Bulgaria.
Taking-Over
8.2 Taking-Over Notice 

Add new text:

The notice shall imply that all forms, diaries, acts and protocols, made during the construction period, should have been done in accordance to the law, namely the Ordinance №3 / 31.07.2003, published in the State Gazette, issue 72 / 15.08.2003.

Contract Price and Payment

11.1 Valuation of the Works
Add the following new texts:

The contract is VAT exempted. All Contractor’s statements and payable invoices submitted to the Contracting Authority shall include a price without VAT and the Contracting Authority shall effect payments only without VAT. 

Contractor’s payments to third parties are not VAT exempted under this contract

The Contractor may be registered for VAT purposes in accordance with the requirements of the tax authorities (as a firm/ leading partner or as a consortium). 

and apply for VAT refund in accordance with Bulgarian law. The Contracting Authority shall provide the documentary evidence requested by the tax authorities in that respect.

11.2 Monthly Statements
Delete the following sub-point b)

b) the percentage stated in the Appendix of the value of Materials and Plant  delivered to the Site at a reasonable time, 
Substitute the following text in Sub-caluse 11.2 

The Contractor shall submit each month to the Employer a statement showing the amounts to which he considers himself entitled.

with the following new text in Sub-caluse 11.2
The Contractor may submit each month, but first to the Employer’s Representative appointed under Sub-clause 3.2 and then to the Employer, a statement  showing the amounts to which he considers himself entitled to receive as payment from the Contracting Authority. Payment shall be effected by the Contracting Authority only after endorsement of the statement by both the Employer’s Representative and the Employer.
11.3  Interim Payments
Substitute in the text of Sub-Clause 11.3:

 the word “Employer” with the words “Contracting Authority”: 

11.4 Payment of First Half of Retention

Substitute in the text of Sub-Clause 11.4:

 the word “Employer” with the words “Contracting Authority”: 

11.5 Payment of Second Half of Retention

Substitute in the text of Sub-Clause 11.5:

 the word “Employer” with the words “Contracting Authority”: 

11.6 Final Payment

Substitute in the text of Sub-Clause 11.6:

 the word “Employer” with the words “Contracting Authority”: 

11.8 Delayed Payment

Substitute in the text of Sub-Clause 11.8:

 the word “Employer” with the words “Contracting Authority”: 

Add new Sub-clause:

11.9  Advance Payment

The contractor may receive an advance payment against a bank guarantee, securing the full amount of the advance. The advance payment shall be certified for payment in acordance with Sub-clause 11.3 Interim Payments and shall not exceed 25% of the accepted contract price. 
Insurance

14.1 Extent of Cover
In sub-point a) delete text:

Materials, Plant and the Contractor's Equipment

Resolution of Disputes 
15.1 Adjudication
Delete text of Sub-clause 15.1 and substitute with:

Dispute adjudication shall not apply to this contract
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SECTION 4:



SPECIMEN PERFORMANCE GUARANTEE

To:  Ministry of Regional Development and Public Works

address: 17-19 “Sv.sv. Kiril i Metodiy” Str., 1202 Sofia, Bulgaria
WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has undertaken, in pursuance of Contract: “Repair and works activities within the Project BG-GR 2003/005-630-01 - Modernization the safety and telecommunication installations of the railway track Blagoevgrad – Kulata” (hereinafter called “the Contract.”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee by a recognised bank for the sum specified therein as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, up to a total of [amount of Guarantee], [amount in words],
 such sum being payable in the types and proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of [amount of Guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract or of the Works to be performed thereunder or of any of the Contract documents which may be made between you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until a date 14 days from the date of issue of the Defects Liability Certificate.

Done at ………….., ../../..

Name and first name: …………………………… On behalf of: …………………

Signature: ……………..

[stamp of the body providing the guarantee]
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SECTION 5 :



SPECIMEN ADVANCE PAYMENT GUARANTEE

Invitation to tender No […………………]Contract: “Repair and works activities within the Project BG-GR 2003/005-630-01 - Modernization the safety and telecommunication installations of the railway track Blagoevgrad – Kulata”
We, the undersigned, [name, company name, address], hereby declare that we will guarantee, as principal debtor, to Ministry of Regional Development and Public Works, address: 17-19 “Sv.sv. Kiril i Metodiy” Str., 1202 Sofia, Bulgaria, on behalf of [Contractor's name and address], the payment of [indicate the amount], corresponding to the guarantee mentioned in clause 14.2 of the Particular Conditions of Contract, without dispute, on receipt of a first written request from the beneficiary.

We further agree that no change or addition to or other modification of the terms of the contract or of the works to be performed thereunder or of any of the contract documents which may be made between you and the Contractor shall in any way release us from any liability under this guarantee. We hereby waive notice of any such change, addition or modification.

The guarantee will enter into force and take effect from the [indicate the date of payment of the prefinancing] and shall be valid until full repayment of the same amount by the Contractor.

We note that you will release the guarantee and notify us of the fact at the latest within thirty days of this date.

Any dispute concerning this guarantee shall be governed by Bulgarian law and fall within the competence of Bulgarian jurisdiction.

Done at ………….., ../../..

Name and first name: …………………………… On behalf of: …………………

Signature: ……………..

[stamp of the body providing the guarantee]

VOLUME 2

SECTION 6 :
SPECIMEN RETENTION GUARANTEE

Not Applicable
	VOLUME 3

TECHNICAL SPECIFICATIONS


Technical Specifications

for

Repair and works activities within the Project BG-GR 2003/005-630-01“ Modernization the safety and telecommunication installations of the railway track Blagoevgrad – Kulata”

In its essence the current project includes repairs and indoor arrangements and reorganizations, which do not concern the construction of new building. The envisaged works activities do not change the loading rate of the premises located in the main buildings of the General Todorov, Damjanica, Petrich and Kulata railway stations defined for the needs of the supply component of the project. The main goal of this component is to repair and rearange the technical rooms and premises in accordance with the requirements of the expected technical equipment which will be procured in the next stage of this project.

The range of the project activities is:

a. Preparing of the Detailed Design for the specified in the Technical Specifications works activities;

b. Implementation of the approved by the Detailed Design works activities for the following railway stations:

2.1. Damjanitsa Station;

2.2. General Todorov Station;

2.3. Kulata Station;

2.4. Petrich Station.

The Contractor should work out the Detailed design (work phase design), before the implementation of the works activities, which: 

1. clarifies the concrete design and engineering decisions in such extent that ensures possibility for overall implementation of the all types of works activities as well as furniture of the respective premises for procurement and assembling of the technical equipment;

2. ensures the compliance of the design decisions with the building requirements under article 169 of the Territory Structural Act (TSA).


The parts of the Detailed design should fulfill the requirements of the Regulation  № 4 from 21.05.2001 on the range and contents of the investment projects (Signed by the Minister of the regional development and public works, published in the State Gazette, issue № 51, 05.06.2001 г.) namely: 


1. Drawings and details, drafted in accordance with the main requirements for such kind of premises, defined by their function. The drawings and detailes will be used for the implementation of the different works activities and should be drafted in the following advisable scales:


а) situation decision - in scale М 1:500 and М 1:1000;


b) dispositions, cross-sections, facades - in scale М 1:50 and М 1:100;


c) details - in scale М 1:20, М 1:5 and М 1:1;


d) other drawings – in appropriate scales according to the type and the specific characters of the object;


2. an explanatory note illustrating the proposed designing decisions as well as colored decisions for the painting works and attached relevant project documents and initial data;

3. calculates and figures related to the design and enginering decisions.

4. bills of quantities, in accordance with the calculations and figures. 

5. Design of the optimal and secure implementation of the technological process, without disturbance of the work technology used by the personnel engaged with the train operations and in compliance with the specific legal regulations of the NRIC. 

The Detailed design should be approved by the Technical council of the NRIC. The approval of the Detailed design by the NRIC should be considered as permission for its implementation.  


After proper finalization of the works activities under the terms of the approved by the NRIC Detailed design, the design should be certified as executive documentation in accordance with the Territory Structural Act.

The range of the works activities, specified by the TS, is: 

1. repairs and indoor painting of premises; 

2. repairs of the existing woodwork or its replacement by the plastic one;

3. repairs of service premises, including replacement of the exhausted water and sewerage installations or components;

4. replacement of the exhausted floorings by the new fireproofed ones; 

5. replacement of the existing electric installations in the premises, which will be used to assemble the new safety and telecommunication installations;

6.  heating and ventilations – installation of floor-heating and “Split” air-conditions systems in some of the premises (speciified in the respective Bills of Quantites).

The building-technology decisions should be considered by the Bulgarian or foreign technical specifications or by the proven data on the result of their implementation.

The minimum acceptable requirements for the materials and the equipment are identified by the European and the Bulgarian standards and are in accordance with the Regulations on the essential requirements and assessment of the compliance of the products and refers to all materials and equipment putted in work. The materials and equipment should be supported by the all necessary documents concerning the origin and quality, required by the Law of the Republic of Bulgaria and in accordance with the functionality of the premises and the definitions under the Detailed design. At the acceptance phase of the works activities, the Contractor should submit to the Independent Supervisor, approved by the Beneficiary, single analyzing prices, in accordance with the positions of the technical specifications, which contain the following elements:

1. expenditure and price of the labour;

2. expenditure and price of the materials;

3. expenditure and price of the plant;

4. expenditure and price of the additional costs;

5. calculated profit.

The minimum aceptable requirements for the implementation of the works activities (materials, conditions, norms, etc.) concerning the diferent objects, namely:

1. Common premises in station buildings;

2. Premises where the interlockings equipment shall be installed;

3. Premises where the telecommunication equipment shall be installed;

4. Outside electromagnetic influence;

5. Station building Kulata especialy.

are as follows:

RECONSTRUCTION OF PREMISES IN STATION BUILDINGS

The presented project is worked out on bases of approved by the Employers Terms of referance and comprises architecture-construction works, required by the implementation of the new interlockings and telecommunication equipment in the stations. Only existing premises in the stations are used.

1. The following requirements to the station buildings and premises, where the equipment of interlocking should be installed  are meet:

A. Premises used by the foreman:

1. Floor -non-burn (terracotta – granitogress or equivalent)

2. Painting - walls and ceiling – latex or equivalent

3. Illumination - luminescence, with illuminance according to the norms

4. Heating- electric, floor, according the norms

5. Wood-work - repair and painting of the existing doors

6. The premises should not be moist from leaking.

PREMISES, WHERE THE EQUIPMENT OF INTERLOCKINGS SHALL BE INSTALLED:

Common requirements for outside electro -magnetic influences:

1.  The existing lightning installation should be replaced

2. The equal potential of earthing and the tirdth wire in "Shuko" contacts should be provided.

3. The inside lines of power supply 220V should be protected with filters, according to IEC 61643-1.

4. Luminescence illumination should be filtered with condenser.

5. Iron doors, frames and grids should be earthed.

Requirements for relay interlockings:

1. Floor - painting of existing wood floor and covering with non-burned material;

2. Painting - walls and ceiling – latex or equivalent;

3. Illumination - luminescence, with illuminance according to the norms, and according to the arrangement of the stands;

4. The premises should not have moist Ferro leaking;

5. The grids on the windows on the first floor and of accessible windows from the second floor;

6. Door - locked with two secret keys. If access from not official persons is possible, the door should be iron, or with iron grid.

7. Wood-work - existing, repair and painting

THE FOLLOWING REQUIREMENTS TO THE BUILDING AND PREMISES, WHERE THE TELECOMMUNICATION EQUIPMENT SHALL BE INSTALLED:

1. Floor - painting of existing wood floor and covering with non-burned material;

2. Painting - walls and ceiling – latex or equivalent;

3. Illumination - luminescence, with illuminance according to the norms, and according to the arrangement of the stands;

4.The premises should not have moist ferro leaking;

5.The grids on the windows on the first floor and of accessible windows from the second floor;

6. Door - locked with two secret keys. If access from not official persons is possible, the door should be iron, or with iron grid.

7.Air-conditioning of premises – “Split” air-conditioning system with power regarding the norms.

8. Joinery - Aluminum or plastic with thermostat

8. Windows - with minimum 50% opening part

9. Venetian blinds shall be installed, where direct sun light is on the equipment

REQUIREMENTS FOR OUTSIDE ELECTRO-MAGNETIC INFLUENCE

1. The existing lightning installation should be replaced

1. The equal potential of earthing and the tirdth wire in "Shuko" contacts should be provided.

2. The inside lines of power supply 220V should be protected with filters, according to IEC 61643-1.

3. Luminescence illumination should be filtered with condenser.

4. Iron doors, frames and grids should be earthed.

STATION BUILDING - KULATA

1. All premises for the first floor and premises, where the equipment of interlocking and telecommunications shall be installed - floor planking – terracotta (granitogress) or equivalent;

2. Heating for all premises of the first floor - electric, floor in accordance with the norms;

3. Painting - walls and ceiling – latex or equivalent;

4. Illumination - luminescence, with illuminance according to the norms;

5. There should not have any moist from leaking in the premises. If necessary - to foresee repair of the roof.

6. Grids for the windows of the floor and for the accessible windows of the second floor, intended for interlocking and telecommunication equipment;

7. The door for the premises for the equipment of telecommunication and signaling should be locked with two secret keys (for interlocking) and 1 - for telecommunications. Where access for not official persons is possible, the door shall be iron, or with iron grid.

8. Air-conditioning for the premises, where the equipment of telecommunication and signaling will be installed, also for the premises, where Greek administration will be disposed.

9. Outside joinery - plastic

10. Windows - with minimum 50% opening part

10. Venetian blinds shall be installed, where direct sun light is on the equipment. The venetian blinds to be foreseen for all premises of the first floor.

11. Building of mеtal approaches to the pavements of the approaching station squares, platforms and waiting rooms and equipment of special places in the waiting rooms for the disabled passengers with invalid chairs, namely:

It is foreseen in the stations Petrich and Kulata buildings of metal approaches (tracks), designated for easy moving of invalid chairs on the following routes: 

· from the approaching station square to the pavement  around station building;

· from the pavement in front of the station building to the waiting room 

· approaches to the platforms. 

Меtal approaches will be implemented from two U-metal profiles, with anti-corrosion covering, installed in parallel with distance, determined by the standard for the passing of the invalid chairs and monolithic from both ends. The places, where they will be installed, will be determined by the commissions of the Employer, responding to the regulations of the NRIC concerning gages and in conformity with requirements of the institutions, defining the requirements for “safety conditions for labour”.  

2. Equipment of special places for invalid chairs in the waiting rooms of the stations. 

The project envisages delivery and installment of 20 handles at appropriate places in the area of special defined places in waiting rooms and in front of the ticket-offices in the stations Petrich and Кulata. 

It's foreseen to implement special parapets, providing direct side approach immediately in front of the ticket-offices, with necessary gages for passing of the invalid chairs.

The Bills of Quantities as per stations (Damjanitsa, Petrich, General Todorov and Kulata) are as follows:

	
	BILL OF QUANTITIES


	

	Project"Modernization of the safety and telecommunication installations of the railway line Blagoevgrad - Kulata"

	Subject "Reconstruction of premises in station buildings"

	Part "Detailed Design for works activities in the stations Damjanitsa, Petrich, General Todorov and Kulata "

	
	
	
	

	№
	Name
	Units
	Quantities

	
	
	
	

	1
	Preparation of Detailed Design in accordance with the TSA.
	n.
	1

	1.1
	working sketches and details, complying with the requirements for the premises, according to their function on which are implementing the separate types of works activities
	n.
	1

	1.2
	explanatory note illustrating the proposed project decisions, including colored decisions for the painting works with attached issued in connection with the project documents and initial data to them
	n.
	1

	1.3
	calculations substantiating the project decisions
	n.
	1

	1.4
	quantity and values account, which to be attached to the calculation or to be differentiated in a part of the accounting documentation
	n.
	1

	1.5
	project for optimal and secure going off of the technology process, without braking of the technology of the work of the personnel engaged with the  trains movement and in compliance with the specific legal regulations of the NRIC
	n.
	1


	
	BILL OF QUANTITIES


	

	Project"Modernization of the safety and telecommunication installations of the railway line Blagoevgrad - Kulata"

	Subject "Reconstruction of premises in station buildings"

	Part "Reconstruction of station building rooms in Damyanitsa"

	
	
	
	

	№
	Name
	Units
	Quantities

	
	
	
	

	 
	І.DEMOLITION
	 
	 

	1
	Demolition wooden floor and throwing it away  
	m2
	32,00

	 
	ІІ. NEW CONSTRUCTION
	 
	 

	1
	Making flooring from terracota
	m2
	32,00

	2
	Grating paint from walls and ceilings
	m2
	118,00

	3
	Repairing coat of walls 
	m2
	12,00

	4
	Making gypsum putty on walls and ceilingss
	m2
	118,00

	5
	Wall up a ticket-office
	m2
	1,00

	6
	Repair of one-wing door  
	n.
	4,00

	7
	Repair of one-layer window
	n.
	3,00

	8
	Painting of existing woodwork with paint 
	m2
	43,00

	9
	Planking with perlit concrete thickness.10cm
	m2
	32,00

	10
	Sticking terracotta on metal trap-doors
	m2
	1,35

	11
	Making trashing cement putty with thickness. 2 cm
	m2
	32,00

	12
	Painting of walls and and ceilings with latex 
	m2
	118,00

	13
	Making and mounting of trap-doors for covered channels
	n.
	6,00

	14
	Mounting of metal square  
	l.m.
	9,00

	15
	Making of curb stone for channels
	l.m.
	4,50

	16
	Making of electric floor heating/21m2/
	n.
	1,00

	17
	Producing and mounting of metal grille
	m2
	4,80

	18
	Producing and mounting of lightning conductor
	n.
	1,00

	19
	Delivery and mounting of Venetian blinds  
	m2
	2,20

	20
	Delivery and mounting of air conditioner
	n.
	1,00

	21
	Repair reley room
	n.
	1,00

	22
	Replacing of existing electric installation
	n.
	1,00


BILL OF QUANTITIES

	Project"Modernization of the safety and telecommunication installations of the railway line Blagoevgrad - Kulata"

	Subject "Reconstruction of premises in station buildings"

	Part "Reconstruction of station building rooms in General Todorov"

	
	
	
	

	№
	Name
	Units
	Quantities

	
	
	
	

	 
	І.DEMOLITION
	 
	 

	1
	Dismentaling metal sheet casing around chimneys
	m2
	6,00

	2
	Demolition wooden floor and throwing it away  
	m2
	66,00

	 
	ІІ. NEW CONSTRUCTION
	 
	 

	1
	Making flooring from terracota
	m2
	72,00

	2
	Grating paint from walls and ceilings
	m2
	241,00

	3
	Repair coat of walls 
	m2
	25,00

	4
	Making gypsum putty on walls and ceilingss
	m2
	241,00

	5
	Delivery and mounting of suspended ceiling  
	M2
	23,00

	6
	Putting thermal insulation 7 cm above suspended ceiling
	M2
	23,00

	7
	Repair of one-wing door  
	n.
	4,00

	8
	Repair of one-layer window 
	n.
	5,00

	9
	Painting of existing woodwork with paint 
	M2
	68,00

	10
	Planking with perlit concrete thickness 10cm
	M2
	66,00

	11
	Sticking terracotta on metal trap doors
	M2
	3,15

	12
	Making trashing cement putty with thickness of 2 cm
	М2
	72,00

	13
	Painting of walls and ceilings with latex
	M2
	241,00

	14
	Making and mounting of trap doors for covered channel
	n.
	14,00

	15
	Mounting of metal square
	l.m.
	21,00

	16
	Making of curb stone for channels
	l.m.
	10,50

	17
	Making electric floor heating /66м2/
	n.
	1,00

	18
	Producing and mounting of metal grille
	M2
	2,00

	19
	Delivery and mounting of a new door
	n.
	1,00

	20
	Producing and mounting of lightning conductor
	n.
	1,00

	21
	Painting  a doorb with oil paint
	M2
	4,00

	22
	Making faience on the walls with H = 2m
	M2
	35,00

	23
	Delivery and mounting of a wash basin
	n.
	1,00

	24
	Delivery and mounting of a floor siphon
	n.
	1,00

	25
	Delivery and mounting of a lavatory pan and flushing cistern
	n.
	1,00

	26
	Dismentaling of existing water conduct and drainage
	n.
	1,00

	27
	Putting a roof title type "Mizia"
	M2
	20,00

	28
	Putting metal sheet casing around chimneys
	M2
	6,00

	29
	Repair of drainage
	n.
	1,00

	30
	Replacing of existing electric installation
	n.
	1,00


BILL OF QUANTITIES

	Project"Modernization of the safety and telecommunication installations of the railway line Blagoevgrad - Kulata"

	Subject "Reconstruction of premises in station buildings"

	Part "Reconstruction of station building rooms in Kulata"

	
	
	
	

	№
	Name
	Units
	Quantities

	
	
	
	

	 
	І.DEMOLITION
	 
	 

	1
	Demolition wooden floor and throwing it away  
	м2
	109,00

	 
	ІІ. NEW CONSTRUCTION
	 
	 

	1
	Making flooring from terracota
	m2
	109,00

	2
	Grating paint from walls and ceilings
	m2
	440,00

	3
	Repairing coat of walls 
	m2
	40,00

	4
	Making gypsum putty on walls and ceilingss
	m2
	376,00

	5
	Delivery and mounting of suspended ceiling  
	m2
	19,00

	6
	Putting thermal insulation 7 cm above suspended ceiling
	m2
	19,00

	7
	Repair of one-wing door  
	n.
	14,00

	8
	Repair of one-layer windows 
	n.
	13,00

	9
	Painting of existing woodwork with oil paint 
	m2
	92,00

	10
	Planking with perlit concrete thickness 10cm
	m2
	109,00

	11
	Sticking terracotta on metal trap-doors
	m2
	3,30

	12
	Making trashing cement putty with thickness. 2 cm
	m2
	109,00

	13
	Painting of walls and and ceilings with latex 
	m2
	376,00

	14
	Making and mounting of trap-doors for covered channels
	n.
	15,00

	15
	Mounting of metal square  
	l.m.
	22,00

	16
	Making of curb stone for channels
	l.m.
	11,00

	17
	Making electric floor heating /57m2/
	m2.
	1,00

	18
	Painting metal joinery and radiators with oil paint
	m2
	42,00

	19
	Producing and mounting of metal grille
	m2
	3,80

	20
	Delivery and mounting of a new door
	n.
	1,00

	21
	Delivery and mounting Venetian blind
	m2
	3,80

	22
	Dismentaling a door
	n.
	1,00

	23
	Producing and mounting of lightning conductor
	m2
	0,00

	24
	Painting a new door
	m2
	4,00

	25
	Making faience on the walls with с Н= 2m
	m2
	15,00

	26
	Dismentaling a wash basin
	n.
	1,00

	27
	Delivery and mounting a new wash basin
	n.
	1,00

	28
	Delivery and mounting a new  floor siphon
	n.
	1,00

	29
	Delivery and mounting of a lavatory pan and a flashing cistern
	n.
	1,00

	30
	Dismentaling of existing water conduct and drainage
	n.
	1,00

	31
	Repair of drainage
	n.
	1,00

	32
	Delivery and mounting of new alluminium door and window
	m2
	70,00

	33
	Replacing of existing electric installation
	n.
	1,00

	34
	buildings of metal approaches (tracks), designated for easy moving of invalid chairs
	m2
	70,00

	35
	20 handles at appropriate places in the area of special defined places in waiting rooms and in front of the ticket-offices.
	m
	100,00


BILL OF QUANTITIES

	Project"Modernization of the safety and telecommunication installations of the railway line Blagoevgrad - Kulata"

	Subject "Reconstruction of premises in station buildings"

	Part "Reconstruction of station building rooms in Petrich"

	
	
	
	

	№
	Name
	Units
	Quantities

	
	
	
	

	 
	І.DEMOLITION
	 
	 

	1
	Demolition wooden floor and throwing it away  
	m2
	129,00

	 
	ІІ. NEW CONSTRUCTION
	 
	 

	1
	Making flooring from terracota
	m2
	129,00

	2
	Grating paint from walls and ceilings
	m2
	400,00

	3
	Repairing coat of walls 
	m2
	40,00

	4
	Making gypsum putty on walls and ceilingss
	m2
	356,00

	5
	Delivery and mounting of suspended ceiling  
	m2
	19,00

	6
	Putting thermal insulation 7 cm above suspended ceiling
	m2
	19,00

	7
	Repair of one-wing door  
	n.
	10,00

	8
	Repair of one-layer windows 
	n.
	11,00

	9
	Painting of existing woodwork with oil paint 
	m2
	82,00

	10
	Planking with perlit concrete thickness 10cm
	m2
	129,00

	11
	Sticking terracotta on metal trap-doors
	m2
	3,30

	12
	Making trashing cement putty with thickness. 2 cm
	m2
	129,00

	13
	Painting of walls and and ceilings wit+B689h latex 
	m2
	376,00

	14
	Making and mounting of trap-doors for covered channels
	n.
	15,00

	15
	Mounting of metal square  
	l.m.
	22,00

	16
	Making of curb stone for channels
	l.m.
	11,00

	17
	Putting electric floor heating /57m2/
	n.
	1,00

	18
	Producing and mounting of metal grille
	m2
	3,80

	19
	Delivery and mounting of a new door
	n.
	1,00

	20
	Delivery and mounting of Venetian blinds  
	m2
	3,80

	21
	Dicmentaling a door
	n.
	1,00

	22
	Producing and mounting of lightning conductor
	n.
	1,00

	23
	Painting a new door
	m2
	4,00

	24
	Delivery and mounting new alluminium  doors and windows
	м2
	10,00

	25
	Replacing of existing electric installation
	n.
	1,00

	26
	buildings of metal approaches (tracks), designated for easy moving of invalid chairs
	m2
	70,00

	27
	20 handles at appropriate places in the area of special defined places in waiting rooms and in front of the ticket-offices.
	m
	100,00
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4.1.1 Preamble

1. GENERAL

Payment of all items will be made on a lump‑sum basis in accordance with Article 11 of the Particular and General Conditions of Contract. The item descriptions and quantities given in the breakdown shall be strictly followed, but these in no way limit the Contractor's obligations under the contract to provide all the works described elsewhere.

All items must be priced in euro.

The tender price must not include taxes, customs and import duties that are levied in accordance with the laws and regulations of the state of the Contracting Authority on the production, manufacture, sale and transport of the Contractor's plant, machinery, materials and supplies to be used on or furnished under the contract.

This information should be provided separately.

Notwithstanding any limits which may be implied by the wording of individual items, the Contractor accepts that the amounts entered are works that are complete in every respect. 

He will be deemed to have taken full account of all requirements and obligations, whether expressed or implied, covered by all parts of this contract and to have priced the items herein accordingly. The amount must therefore include for all incidental and contingent expenses and risks of every kind necessary to construct, complete and maintain the whole of the works in accordance with the contract. Unless separate items are provided in the breakdown, rates and sums include all costs involved in the various items in the breakdown.
The amounts entered by the Contractor against all items in the breakdown must accurately reflect the cost of carrying out the work described in the contract. All costs, commissions and other charges (unless separately itemised) applicable to the contract as a whole must be spread across all amounts in the breakdown, whereas those applicable to specific sections of the contract are to be spread only over the items to which those sections refer.

The amounts entered in this schedule will be used for calculating the interim payments.

2. PAYMENTS

Monthly payment

Where an item in the breakdown is priced as a "sum", payment will be made on completion of that item. Where an item in the breakdown is priced ''per unit'', payment will be made on completion of each unit. 

Retention monies

Retained monies will be held back in accordance with the provisions of the contract.

4.1.2 Breakdown of tender price

4.1.2.1 SCHEDULE OF CIVIL, MECHANICAL AND ELECTRICAL WORKS

	BUDGET BREAKDOWN



	Project"Modernization of the safety and telecommunication installations of the railway line Blagoevgrad - Kulata"

	Subject "Reconstruction of premises in station buildings"

	Part "Detailed Design for works activities in the stations Damjanitsa, Petrich, General Todorov and Kulata"


	№
	Name
	Units
	Quantities
	Unit Price
	TOTAL

	1
	Preparation of Detailed Design in accordance with the TSA.
	n.
	1
	
	

	1.1
	working sketches and details, complying with the requirements for the premises, according to their function on which are implementing the separate types of works activities
	n.
	1
	
	

	1.2
	explanatory note illustrating the proposed project decisions, including colored decisions for the painting works with attached issued in connection with the project documents and initial data to them
	n.
	1
	
	

	1.3
	calculations substantiating the project decisions
	n.
	1
	
	

	1.4
	quantity and values account, which to be attached to the calculation or to be differentiated in a part of the accounting documentation
	n.
	1
	
	

	1.5
	project for optimal and secure going off of the technology process, without braking of the technology of the work of the personnel engaged with the  trains movement and in compliance with the specific legal regulations of the NRIC
	n.
	1
	
	

	
	TOTAL
	
	
	
	


BUDGET BREAKDOWN

	Project"Modernization of the safety and telecommunication installations of the railway line Blagoevgrad - Kulata"

	Part "Reconstruction of station building rooms in Damyanitsa"

	
	
	
	
	
	

	№
	Name
	Un.
	Quan
	Unit Price
	Total

	 
	 
	m
	tity
	 
	 

	 
	І.DEMOLITION
	 
	 
	 
	 

	1
	Demolition wooden floor and throwing it away  
	m2
	32
	 
	 

	 
	ІІ. NEW CONSTRUCTION
	 
	 
	 
	 

	1
	Making flooring from terracota
	m2
	32
	 
	 

	2
	Grating paint from walls and ceilings
	m2
	118
	 
	 

	3
	Repairing coat of walls 
	m2
	12
	 
	 

	4
	Making gypsum putty on walls and ceilingss
	m2
	118
	 
	 

	5
	Wall up a ticket-office
	m2
	1
	 
	 

	6
	Repair of one-wing door  
	n.
	4
	 
	 

	7
	Repair of one-layer windows 
	n.
	3
	 
	 

	8
	Painting of existing woodwork with paint 
	m2
	43
	 
	 

	9
	Planking with perlit concrete thickness.10cm
	m2
	32
	 
	 

	10
	Sticking terracotta on metal trap-doors
	m2
	1,35
	 
	 

	11
	Making trashing cement putty with thickness. 2 cm
	m2
	32
	 
	 

	12
	Painting of walls and ceilings with latex 
	m2
	118
	 
	 

	13
	Making and mounting of trap-doors for covered channels
	n.
	6
	 
	 

	14
	Mounting of metal square  
	l.m.
	9
	 
	 

	15
	Making of curb stone for channels
	l.m.
	4,5
	 
	 

	16
	Making of electric floor heating/21m2/
	n.
	1
	 
	 

	17
	Producing and mounting of metal grille
	m2
	4,8
	 
	 

	18
	Producing and mounting of lightning conductor
	n.
	1
	 
	 

	19
	Delivery and mounting of Venetian blinds  
	m2
	2,2
	 
	 

	20
	Delivery and mounting of air conditioner
	n.
	1
	 
	 

	21
	Repair reley room
	n.
	1
	 
	 

	22
	Replacing of existing electric installation
	n.
	1
	 
	 

	TOTAL
	 


BUDGET BREAKDOWN

	Project"Modernization of the safety and telecommunication installations of the railway line Blagoevgrad - Kulata"

	Part "Reconstruction of station building rooms in General Todorov"

	
	
	
	
	
	

	№
	Name
	Un.
	Quan
	Unit Price
	Total

	 
	 
	m
	tity
	 
	 

	 
	І.DEMOLITION
	 
	 
	 
	 

	1
	Dismentaling metal sheet casing around chimneys
	m2
	6
	 
	 

	2
	Demolition wooden floor and throwing it away  
	m2
	66
	 
	 

	 
	ІІ. NEW CONSTRUCTION
	 
	 
	 
	 

	1
	Making flooring from terracota
	m2
	72
	 
	 

	2
	Grating paint from walls and ceilings
	m2
	241
	 
	 

	3
	Repair coat of walls 
	m2
	25
	 
	 

	4
	Making gypsum putty on walls and ceilingss
	m2
	241
	 
	 

	5
	Delivery and mounting of suspended ceiling  
	м2
	23
	 
	 

	6
	Putting thermal insulation 7 cm above suspended ceiling
	m2
	23
	 
	 

	7
	Repair of one-wing door  
	n.
	4
	 
	 

	8
	Repair of one-layer windows 
	n.
	5
	 
	 

	9
	Painting of existing woodwork with paint 
	m2
	68
	 
	 

	10
	Planking with perlit concrete thickness 10cm
	m2
	66
	 
	 

	11
	Sticking terracotta on metal trap doors
	m2
	3,15
	 
	 

	12
	Making trashing cement putty with thickness of 2 cm
	м2
	72
	 
	 

	13
	Painting of walls and ceilings with latex
	m2
	241
	 
	 

	14
	Making and mounting og trap doors for covered channel
	n.
	14
	 
	 

	15
	Mounting of metal square
	l.m.
	21
	 
	 

	16
	Making of curb stone for channels
	l.m.
	10,5
	 
	 

	17
	Making electric floor heating /66м2/
	n.
	1
	 
	 

	18
	Producing and mounting of metal grille
	m2
	2
	 
	 

	19
	Delivery and mounting of a new door
	n.
	1
	 
	 

	20
	Producing and mounting of lightning conductor
	n.
	1
	 
	 

	21
	Painting  a door with oil paint
	m2
	4
	 
	 

	22
	Making faience on the walls with H = 2m
	m2
	35
	 
	 

	23
	Delivery and mounting of a wash basin
	n.
	1
	 
	 

	24
	Delivery and mounting of a floor siphon
	n.
	1
	 
	 

	25
	Delivery and mounting of a lavatory pan and flushing cistern
	n.
	1
	 
	 

	26
	Dismentaling of existing water conduct and drainage
	n.
	1
	 
	 

	27
	Putting a roof title type "Mizia"
	m2
	20
	 
	 

	28
	Putting metal sheet casing around chimneys
	m2
	6
	 
	 

	29
	Repair of drainage
	n.
	1
	 
	 

	30
	Replacing of existing electric installation
	n.
	1
	 
	 

	TOTAL
	 


BUDGET BREAKDOWN

	Project"Modernization of the safety and telecommunication installations of the railway line Blagoevgrad - Kulata"

	Part "Reconstruction of station building rooms in Kulata"

	
	
	
	
	
	

	№
	Name
	Un.
	Quan
	Unit Price
	Total

	 
	 
	m
	tity
	 
	 

	 
	І.DEMOLITION
	 
	 
	 
	 

	1
	Demolition wooden floor and throwing it away  
	м2
	109
	 
	 

	 
	ІІ. NEW CONSTRUCTION
	 
	 
	 
	 

	1
	Making flooring from terracota
	m2
	109
	 
	 

	2
	Grating paint from walls and ceilings
	m2
	440
	 
	 

	3
	Repairing coat of walls 
	m2
	40
	 
	 

	4
	Making gypsum putty on walls and ceilingss
	m2
	376
	 
	 

	5
	Delivery and mounting of suspended ceiling  
	m2
	19
	 
	 

	6
	Putting thermal insulation 7 cm above suspended ceiling
	m2
	19
	 
	 

	7
	Repair of one-wing door  
	n.
	14
	 
	 

	8
	Repair of one-layer windows 
	n.
	13
	 
	 

	9
	Painting of existing woodwork with oil paint 
	m2
	92
	 
	 

	10
	Planking with perlit concrete thickness 10cm
	m2
	109
	 
	 

	11
	Sticking terracotta on metal trap-doors
	m2
	3,3
	 
	 

	12
	Making trashing cement putty with thickness. 2 cm
	m2
	109
	 
	 

	13
	Painting of walls and and ceilings with latex 
	m2
	376
	 
	 

	14
	Making and mounting of trap-doors for covered channels
	n.
	15
	 
	 

	15
	Mounting of metal square  
	l.m.
	22
	 
	 

	16
	Making of curb stone for channels
	l.m.
	11
	 
	 

	17
	Making electric floor heating /57m2/
	m2.
	1
	 
	 

	18
	Painting metal joinery and radiators with oil paint
	m2
	42
	 
	 

	19
	Producing and mounting of metal grille
	m2
	3,8
	 
	 

	20
	Delivery and mounting of a new door
	n.
	1
	 
	 

	21
	Delivery and mounting Venetian blind
	m2
	3,8
	 
	 

	22
	Dismentaling a door
	n.
	1
	 
	 

	23
	Producing and mounting of lightning conductor
	m2
	0
	 
	 

	24
	Painting a new door
	m2
	4
	 
	 

	25
	Making faience on the walls with с Н= 2m
	m2
	15
	 
	 

	26
	Dismentaling a wash basin
	n.
	1
	 
	 

	27
	Delivery and mounting a new wash basin
	n.
	1
	 
	 

	28
	Delivery and mounting a new  floor siphon
	n.
	1
	 
	 

	29
	Delivery and mounting of a lavatory pan and a flashing cistern
	n.
	1
	 
	 

	30
	Dismentaling of existing water conduct and drainage
	n.
	1
	 
	 

	31
	Repair of drainage
	n.
	1
	 
	 

	32
	Delivery and mounting of new alluminium door and window
	m2
	70
	 
	 

	33
	Replacing of existing electric installation
	n.
	1
	 
	 

	34
	building of metal approaches (tracks), designated for easy moving of invalid chairs
	m2
	70
	 
	 

	35
	20 handles at appropriate places in the area of special defined places in waiting rooms and in front of the ticket-offices.
	m
	100
	 
	 

	TOTAL
	 

	BUDGET BREAKDOWN
Project"Modernization of the safety and telecommunication installations of the railway line Blagoevgrad - Kulata"

	Part "Reconstruction of station building rooms in Petrich"

	
	
	
	
	
	

	№
	Name
	Un.
	Quan
	Unit price
	Total

	 
	 
	m
	tity
	 
	 

	 
	І.DEMOLITION
	 
	 
	 
	 

	1
	Demolition wooden floor and throwing it away  
	m2
	129
	 
	 

	 
	ІІ. NEW CONSTRUCTION
	 
	 
	 
	 

	1
	Making flooring from terracota
	m2
	129
	 
	 

	2
	Grating paint from walls and ceilings
	m2
	400
	 
	 

	3
	Repairing coat of walls 
	m2
	40
	 
	 

	4
	Making gypsum putty on walls and ceilingss
	m2
	356
	 
	 

	5
	Delivery and mounting of suspended ceiling  
	m2
	19
	 
	 

	6
	Putting thermal insulation 7 cm above suspended ceiling
	m2
	19
	 
	 

	7
	Repair of one-wing door  
	n.
	10
	 
	 

	8
	Repair of one-layer windows 
	n.
	11
	 
	 

	9
	Painting of existing woodwork with oil paint 
	m2
	82
	 
	 

	10
	Planking with perlit concrete thickness 10cm
	m2
	129
	 
	 

	11
	Sticking terracotta on metal trap-doors
	m2
	3,3
	 
	 

	12
	Making trashing cement putty with thickness. 2 cm
	m2
	129
	 
	 

	13
	Painting of walls and and ceilings wit+B689h latex 
	m2
	376
	 
	 

	14
	Making and mounting of trap-doors for covered channels
	n.
	15
	 
	 

	15
	Mounting of metal square  
	l.m.
	22
	 
	 

	16
	Making of curb stone for channels
	l.m.
	11
	 
	 

	17
	Putting electric floor heating /57m2/
	n.
	1
	 
	 

	18
	Producing and mounting of metal grille
	m2
	3,8
	 
	 

	19
	Delivery and mounting of a new door
	n.
	1
	 
	 

	20
	Delivery and mounting of Venetian blinds  
	m2
	3,8
	 
	 

	21
	Dicmentaling a door
	n.
	1
	 
	 

	22
	Producing and mounting of lightning conductor
	n.
	1
	 
	 

	23
	Painting a new door
	m2
	4
	 
	 

	24
	Delivery and mounting new alluminium  doors and windows
	м2
	10
	 
	 

	25
	Replacing of existing electric installation
	n.
	1
	 
	 

	26
	buildings of metal approaches (tracks), designated for easy moving of invalid chairs
	m2
	70
	 
	 

	27
	20 handles at appropriate places in the area of special defined places in waiting rooms and in front of the ticket-offices.
	m
	100
	 
	 

	TOTAL
	 


4.1.3 Summary

	Schedule No


	Description


	Amount

EUR



	1
	Detailed Design
	

	2
	Damyanitsa railway station
	

	3
	General Todorov railway station
	

	4
	Kulata railway station
	

	5
	Petrich railway station
	

	
	Sum of contingencies (10 % of the above)
	

	
	SUBTOTAL
	

	
	TENDER TOTAL
	


	VOLUME 5

DESIGN DOCUMENTS, INCLUDING DRAWINGS


Section 5.1
List of drawings attached

	Name
	Drawing No

	Damyanitsa railway station
	1

	General Todorov railway station
	2

	Kulata railway station
	3

	Petrich railway station
	4
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MINISTRY OF REGIONAL DEVELOPMENT AND PUBLIC WORKS


___________________________________________________________________________





Sofia 1202 , Bulgaria, Kiril and Methodius Str. 17-19,   


Phone + 359 2  9405 382,fax + 359 2  987-07-37, е-mail – pharecbc@mrrb.government.bg








� If the tender is from a consortium, all its members must be of an eligible nationality.


� In the event of co-financing, the Community contribution must normally be entered as a lump sum in euro.


� In the event of co-financing, the Community contribution must normally be entered as a lump sum in euro.


� 	An amount is to be inserted by the Guarantor, representing the percentage of the Contract Price specified in the Contract, and denominated  in EURO.
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